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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                           34.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                   102.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             34.000        MOS 
   5  108-09283           CPM SCHEDULE                                                          LUMP              LUMP 
   6  108-09284           CPM SCHEDULE, MONTHLY UPDATE                                               1.000        EACH 
   7  108-09285           CPM SCHEDULE, REVISED                                                      1.000        EACH 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
  11  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  12  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  13  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  14  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  202-01011           ASBESTOS, REMOVE                                                      LUMP              LUMP 
  18  202-01261           TESTING FOR ASBESTOS                                                      16.000        EACH 
  19  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  20  202-02240           PAVEMENT REMOVAL                                                      42,513.000        SYS 
  21  202-02273           CENTER CURB, CONCRETE, REMOVE                                            753.000        SYS 
  22  202-02279           CURB AND GUTTER, REMOVE                                                  989.000        LFT 
  23  202-02446           BRIDGE RAILING, CONCRETE, REMOVE                                       3,252.000        LFT 
  24  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  25  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  26  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  27  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  28  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  29  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  30  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  31  202-06580           CONTAMINATED SOIL, REMOVE                                             12,500.000        CYS 
  32  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  33  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  34  202-52710           SIDEWALK, CONCRETE, REMOVE                                             3,130.000        SYS 
  35  202-74055           OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE                                 2.000        EACH 
  36  202-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                3.000        EACH 
  37  202-86946           HANDHOLE, REMOVE                                                           1.000        EACH 
  38  202-90747           RETAINING WALL, REMOVE                                                 3,130.000        LFT 
  39  202-91385           INLET, REMOVE                                                             62.000        EACH 
  40  202-93047           MANHOLE, REMOVE                                                           24.000        EACH 
  41  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                     56.000        EACH 
  42  202-93974           OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM, REMOVE                     4.000        EACH 
  43  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                      2,097.000        LFT 
  44  202-96133           PIPE, REMOVE                                                           7,086.000        LFT 
  45  203-02000           EXCAVATION, COMMON                                                    36,123.000        CYS 
  46  203-02020           EXCAVATION, UNCLASSIFIED                                              82,384.000        CYS 
  47  203-02070           BORROW                                                               121,870.000        CYS 
  48  203-05859           FILL                                                                     717.400        CYS 
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  49  205-03371           SEDIMENT, REMOVE                                                          25.000        CYS 
  50  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     47.800        TON 
  51  205-06933           TEMPORARY DITCH INLET PROTECTION                                           5.000        EACH 
  52  205-06936           TEMPORARY SEDIMENT TRAP                                                   23.900        TON 
  53  205-06937           TEMPORARY SILT FENCE                                                   3,011.000        LFT 
  54  206-51220           EXCAVATION, WET                                                           10.000        CYS 
  55  206-51225           EXCAVATION, DRY                                                          166.000        CYS 
  56  207-08262           SUBGRADE TREATMENT, TYPE I                                            57,820.000        SYS 
  57  210-05533           GRATE                                                                      1.000        EACH 
  58  210-06318           PROTECTION                                                            LUMP              LUMP 
  59  210-07739           TEMPORARY                                                                  1.000        EACH 
  60  210-07824           LATERAL                                                                    1.000        EACH 
  61  210-09275           PERMANENT                                                             LUMP              LUMP 
  62  210-09276           FLOODWALL                                                             LUMP              LUMP 
  63  211-02050           B BORROW                                                              97,635.000        CYS 
  64  211-06467           AGGREGATE FOR END BENT BACKFILL                                          182.000        CYS 
  65  211-07454           STRUCTURE BACKFILL                                                    54,770.000        CYS 
  66  213-08058           FLOWABLE BACKFILL                                                         95.000        CYS 
  67  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        307.000        TON 
  68  302-06464           SUBBASE FOR PCCP                                                      14,699.000        CYS 
  69  302-07455           DENSE GRADED SUBBASE                                                     118.000        CYS 
  70  402-07433           HMA SURFACE, TYPE B                                                       25.400        TON 
  71  402-07438           HMA INTERMEDIATE, TYPE B                                                  49.500        TON 
  72  402-07441           HMA BASE, TYPE B                                                         128.400        TON 
  73  406-05520           ASPHALT FOR TACK COAT                                                      0.200        TON 
  74  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  75  501-06321           QC/QA-PCCP, 10 IN.                                                     7,390.000        SYS 
  76  501-06322           QC/QA-PCCP, 11 IN.                                                    33,119.000        SYS 
  77  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  78  501-09107           QC/QA-PCCP, 9 IN.                                                     12,826.000        SYS 
  79  503-03489           RETROFITTED TIE BARS                                                     702.000        EACH 
  80  503-05240           D-1 CONTRACTION JOINT                                                 37,800.000        LFT 
  81  503-05310           TERMINAL JOINT                                                           365.500        LFT 
  82  506-06333           PCCP PATCHING, FULL DEPTH                                                203.000        SYS 
  83  601-06234           IMPACT ATTENUATOR, R1, W1, TL-2                                            1.000        EACH 
  84  601-06246           IMPACT ATTENUATOR, R2, W1, TL-3                                            2.000        EACH 
  85  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  86  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  87  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  88  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   150.000        LFT 
  89  602-06729           BARRIER DELINEATOR                                                       434.000        EACH 
  90  602-08472           CONCRETE BARRIER, 33 IN.                                                 913.000        LFT 
  91  602-08606           CONCRETE BARRIER, 33 IN., MODIFIED                                       835.000        LFT 
  92  602-91266           MEDIAN BARRIER, CONCRETE, MODIFIED                                     3,063.000        LFT 
  93  603-06045           FENCE, CHAIN LINK, 48 IN.                                              5,063.000        LFT 
  94  604-07894           CURB RAMP, CONCRETE, A                                                    14.000        SYS 
  95  604-07897           CURB RAMP, CONCRETE, C                                                    22.500        SYS 
  96  604-07900           CURB RAMP, CONCRETE, F                                                    29.500        SYS 
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  97  604-07902           CURB RAMP, CONCRETE, H                                                    99.500        SYS 
  98  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              2,775.000        SYS 
  99  605-05523           CURB, HMA                                                              1,177.000        LFT 
 100  605-06090           CURB, INTEGRAL, CONCRETE                                               6,095.000        LFT 
 101  605-06095           CURB, INTEGRAL, B, CONCRETE                                            2,285.000        LFT 
 102  605-06105           CURB, INTEGRAL, CONCRETE, MODIFIED                                       417.000        LFT 
 103  605-06250           CENTER CURB, C, CONCRETE                                                 289.000        SYS 
 104  605-52807           CURB AND GUTTER, COMBINED                                                282.000        LFT 
 105  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               860.000        SYS 
 106  615-03866           MILE MARKER                                                                5.000        EACH 
 107  615-06515           MONUMENT, D                                                               12.000        EACH 
 108  616-02320           GEOTEXTILES                                                              428.000        SYS 
 109  616-06405           RIPRAP, REVETMENT                                                         45.000        TON 
 110  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
 111  621-06545           FERTILIZER                                                                 3.700        TON 
 112  621-06554           SEED MIXTURE, U                                                          509.000        LBS 
 113  621-06557           SEED MIXTURE, T                                                        1,929.200        LBS 
 114  621-06565           MULCHING MATERIAL                                                         54.300        TON 
 115  621-06567           WATER                                                                     94.300        kGAL 
 116  621-06574           SODDING                                                               26,180.300        SYS 
 117  701-02936           PILE, STEEL H, HP 14 X 89                                              3,920.000        LFT 
 118  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
 119  701-06012           TEST PILE, RESTRIKE                                                        2.000        EACH 
 120  701-06027           TEST PILE                                                                  2.000        EACH 
 121  701-91792           PILE TIP, STEEL H                                                         32.000        EACH 
 122  702-03607           CORED HOLE IN CONCRETE                                                    40.000        EACH 
 123  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           126.000        EACH 
 124  703-51030           REINFORCING STEEL                                                     24,297.000        LBS 
 125  703-51032           REINFORCING STEEL, EPOXY COATED                                      389,822.000        LBS 
 126  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              714.100        CYS 
 127  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN.                                6,598.000        SYS 
 128  706-51020           CONCRETE, C, RAILING                                                     535.800        CYS 
 129  707-06831           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 42 IN.              2,192.000        LFT 
 130  708-01112           GROUT, NON-SHRINK                                                          4.000        CYS 
 131  709-07110           SEAL COAT, GRAFFITI RESISTANT                                         64,522.000        SFT 
 132  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 133  711-51070           ANCHOR PLATE, AP 1                                                        64.000        EACH 
 134  714-44240           CONCRETE, A, STRUCTURES                                                1,729.000        CYS 
 135  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           379.000        LFT 
 136  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         16,784.000        LFT 
 137  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           328.000        LFT 
 138  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         4,882.000        LFT 
 139  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,899.000        LFT 
 140  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,803.000        LFT 
 141  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         2,347.000        LFT 
 142  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           798.000        LFT 
 143  715-05157           PIPE, TYPE 2, CIRCULAR, 33 IN.                                           442.000        LFT 
 144  715-05422           PIPE, SLOTTED DRAIN, 12 IN.                                              780.000        LFT 
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 145  715-46040           PIPE END SECTION, 36 IN.                                                   1.000        EACH 
 146  716-07630           PIPE INSTALLATION, TRENCHLESS, 12 IN.                                    149.000        LFT 
 147  716-07634           PIPE INSTALLATION, TRENCHLESS, 30 IN.                                    162.000        LFT 
 148  718-06529           OUTLET PROTECTOR, 2                                                        2.000        EACH 
 149  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 150  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,328.000        CYS 
 151  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            14,855.000        SYS 
 152  720-07299           INLET TYPE H                                                               3.000        EACH 
 153  720-07300           INLET TYPE H, WITH SLOTTED DRAIN                                           7.000        EACH 
 154  720-07301           INLET TYPE HA                                                             17.000        EACH 
 155  720-07302           INLET TYPE HA, WITH SLOTTED DRAIN                                         27.000        EACH 
 156  720-08559           BEST MANAGEMENT PRACITICES                                                 1.000        EACH 
 157  720-08628           SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE II                                  3.000        EACH 
 158  720-09079           INLET, HA5, MODIFIED                                                       1.000        EACH 
 159  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
 160  720-45030           INLET, E7                                                                  5.000        EACH 
 161  720-45075           INLET, R13                                                                 1.000        EACH 
 162  720-45141           INLET, H5, MODIFIED                                                        1.000        EACH 
 163  720-45410           MANHOLE, C4                                                               60.000        EACH 
 164  720-45416           MANHOLE, E4                                                                3.000        EACH 
 165  720-45510           MANHOLE, C4, MODIFIED                                                      1.000        EACH 
 166  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                           39.000        LFT 
 167  720-91973           MANHOLE, H4                                                               12.000        EACH 
 168  720-98174           INLET, B15                                                                26.000        EACH 
 169  720-99416           CATCH BASIN, B15                                                          21.000        EACH 
 170  720-99417           CATCH BASIN, C15                                                          19.000        EACH 
 171  721-09294           SLUICE GATE, 30 IN. X 30 IN.                                               1.000        EACH 
 172  725-09292           PIPE LINER, CURED-IN-PLACE, DEFORMED, 30 IN. X 30 IN.                    517.000        LFT 
 173  725-09293           PIPE LINER, CURED-IN-PLACE, 60 IN.                                        22.000        LFT 
 174  731-93945           FACE PANELS, CONCRETE                                                 76,174.000        SFT 
 175  731-93946           WALL ERECTION                                                         76,174.000        SFT 
 176  731-93946           WALL ERECTION                                                          3,474.000        SFT 
 177  731-93947           LEVELING PAD, CONCRETE                                                 4,525.000        LFT 
 178  732-07653           COARSE AGGREGATE, NO. 8                                                2,833.000        TON 
 179  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 180  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
 181  801-06198           PATROLLER                                                                730.000        DAY 
 182  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          77,002.000        LFT 
 183  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        5.000        EACH 
 184  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                 6.000        EACH 
 185  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  167.000        LFT 
 186  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           1,899.000        LFT 
 187  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              40.000        EACH 
 188  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 
 189  801-06645           CONSTRUCTION SIGN, B                                                      13.000        EACH 
 190  801-06710           FLASHING ARROW SIGN                                                      730.000        DAY 
 191  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 192  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 
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 193  801-07118           BARRICADE, III-A                                                         350.000        LFT 
 194  801-07119           BARRICADE, III-B                                                         108.000        LFT 
 195  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                        400.000        LFT 
 196  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      4,325.000        LFT 
 197  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              520.000        LFT 
 198  801-08509           TEMPORARY TRAFFIC BARRIER, TYPE 3, ANCHORED                              270.000        LFT 
 199  801-09087           TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN.                            424.000        LFT 
 200  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
 201  802-02475           SIGN, PANEL, REMOVE AND RELOCATE                                           1.000        EACH 
 202  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             864.000        LFT 
 203  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              93.000        LFT 
 204  802-07057           SIGN, PANEL, WITH LEGEND                                               3,345.000        SFT 
 205  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 
 206  802-07101           SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS                                     3.000        EACH 
 207  802-07102           SIGN LIGHTING SYSTEM, TRACK, CANTILEVER                                    9.000        EACH 
 208  802-07138           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX                               2.000        EACH 
 209  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             10.000        EACH 
 210  802-07158           CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, I                              4.000        EACH 
 211  802-07159           CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, II                             1.000        EACH 
 212  802-07275           BOX TRUSS SIGN FOUNDATION, V-C                                            12.000        EACH 
 213  802-08456           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                             2.000        EACH 
 214  802-08479           OVERHEAD SIGN STRUCTURE, BOX TRUSS                                         3.000        EACH 
 215  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    464.000        SFT 
 216  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    452.000        SFT 
 217  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            2,075.000        LBS 
 218  802-76140           OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM                             7.000        EACH 
 219  802-76150           OVERHEAD SIGN STRUCTURE, TWIN CANTILEVER, DOUBLE ARM                       2.000        EACH 
 220  802-76235           INSTALL OVERHEAD SIGN                                                      1.000        EACH 
 221  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  8.000        EACH 
 222  805-01842           HANDHOLE, SIGNAL                                                          15.000        EACH 
 223  805-01879           SIGNAL SERVICE, INSTALL                                                    2.000        EACH 
 224  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 225  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                 12.000        EACH 
 226  805-02373           INTERCONNECT CABLE, FIBER OPTIC                                          413.000        LFT 
 227  805-02426           WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C                 5,400.000        LFT 
 228  805-06101           FOUNDATION                                                                 3.000        EACH 
 229  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,407.000        LFT 
 230  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 
 231  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     19.000        EACH 
 232  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                2.000        EACH 
 233  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     1.000        EACH 
 234  805-78370           PEDESTRIAN PUSH BUTTON                                                    12.000        EACH 
 235  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 
 236  805-78420           DISCONNECT HANGER                                                          8.000        EACH 
 237  805-78467           SIGNAL CABLE, 3C 8GA.                                                     73.000        LFT 
 238  805-78480           SIGNAL CABLE, 3C 14GA.                                                 2,186.000        LFT 
 239  805-78485           SIGNAL CABLE, 5C 14GA.                                                 3,443.000        LFT 
 240  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,049.000        LFT 
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 241  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       4,159.000        LFT 
 242  805-78746           PREFORMED LOOP DETECTORS                                                  96.000        LFT 
 243  805-78900           PEDESTAL FOUNDATION, A                                                     3.000        EACH 
 244  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 
 245  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          8.000        EACH 
 246  805-87780           CIRCUIT BREAKER                                                            2.000        EACH 
 247  805-90267           CONDUIT, STEEL, GALVANIZED, 3 IN.                                      1,042.000        LFT 
 248  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  12.000        EACH 
 249  805-99162           SIGNAL PEDESTAL, 11 FT.                                                    3.000        EACH 
 250  807-01603           SERVICE POINT, TYPE II                                                     2.000        EACH 
 251  807-01878           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        24.000        EACH 
 252  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
 253  807-02193           LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT.                             12.000        EACH 
 254  807-02193           LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT.                             14.000        EACH 
 255  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  3,860.000        LFT 
 256  807-82001           SIGN CIRCUIT INSTALLATION, BOX TRUSS, 2 LUMINAIRES                         1.000        EACH 
 257  807-82005           SIGN CIRCUIT INSTALLATION, BOX TRUSS, 6 LUMINAIRES                         2.000        EACH 
 258  807-82008           SIGN CIRCUIT INSTALLATION, BOX TRUSS, 9 LUMINAIRES                         1.000        EACH 
 259  807-82016           SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES                        3.000        EACH 
 260  807-82017           SIGN CIRCUIT INSTALLATION, CANTILEVER, 3 LUMINAIRES                       12.000        EACH 
 261  807-85752           LIGHT POLE, 40 FT. E.M.H., 10.0 FT. MAST ARM, BREAKAWAY BASE              12.000        EACH 
 262  807-85752           LIGHT POLE, 40 FT. E.M.H., 10.0 FT. MAST ARM, BREAKAWAY BASE              14.000        EACH 
 263  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE                                         28.000        EACH 
 264  807-86750           LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150               4.000        EACH 
 265  807-86910           CONNECTOR KIT, UNFUSED                                                    26.000        EACH 
 266  807-86915           CONNECTOR KIT, FUSED                                                      56.000        EACH 
 267  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            90.000        EACH 
 268  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                12.000        EACH 
 269  807-86930           INSULATION LINK, NONWATERPROOFED                                          70.000        EACH 
 270  807-86935           INSULATION LINK, WATERPROOFED                                             12.000        EACH 
 271  807-86955           CABLE DUCT MARKER                                                          5.000        EACH 
 272  807-87556           WIRE, THW OR TW, NO. 10 COPPER STRANDED                                  860.000        LFT 
 273  807-95488           NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE                      2.000        EACH 
 274  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                      8,980.000        LFT 
 275  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      23,452.000        LFT 
 276  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     22,311.000        LFT 
 277  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN.                                       2,470.000        LFT 
 278  808-06716           LINE, REMOVE                                                          13,669.000        LFT 
 279  808-06848           LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN LINE, 48 IN GAP                  164.000        LFT 
 280  808-07310           TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW,                               170.000        LFT 
 281  808-09038           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE,                                373.000        LFT 
 282  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                            348.000        LFT 
 283  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 21.000        EACH 
 284  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                              9.000        EACH 
 285  808-74809           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (R X R)                             2.000        EACH 
 286  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              298.000        EACH 
 287  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      631.000        EACH 
 288  808-94455           TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 6 IN.                           1,320.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           22.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    44.000        MOS 
   4  105-09291           MOBILE BROADBAND ACCESS                                                   22.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 
  13  202-02240           PAVEMENT REMOVAL                                                       5,238.000        SYS 
  14  202-02245           TREE, 6 IN., REMOVE                                                      109.000        EACH 
  15  202-02273           CENTER CURB, CONCRETE, REMOVE                                            961.000        SYS 
  16  202-02278           CURB, CONCRETE, REMOVE                                                    74.000        LFT 
  17  202-02279           CURB AND GUTTER, REMOVE                                                6,895.000        LFT 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  24  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  25  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  26  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  27  202-52710           SIDEWALK, CONCRETE, REMOVE                                             2,282.000        SYS 
  28  202-91385           INLET, REMOVE                                                             13.000        EACH 
  29  202-96133           PIPE, REMOVE                                                             340.000        LFT 
  30  203-02000           EXCAVATION, COMMON                                                    17,760.000        CYS 
  31  205-02237           TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET                        91.000        EACH 
  32  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  33  207-08263           SUBGRADE TREATMENT, TYPE IA                                           18,834.000        SYS 
  34  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,484.000        SYS 
  35  211-07454           STRUCTURE BACKFILL                                                     9,899.000        CYS 
  36  303-01180           COMPACTED AGGREGATE, NO. 53                                               52.000        TON 
  37  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           37,393.000        SYS 
  38  306-08432           MILLING, APPROACH                                                      1,469.000        SYS 
  39  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      4,135.000        TON 
  40  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                1,654.000        TON 
  41  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                1,081.000        TON 
  42  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        3,069.000        TON 
  43  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,842.000        TON 
  44  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             246.000        TON 
  45  405-05518           ASPHALT FOR PRIME COAT                                                20,185.000        SYS 
  46  406-05521           ASPHALT FOR TACK COAT                                                 55,670.000        SYS 
  47  604-07896           CURB RAMP, CONCRETE, B                                                    17.000        SYS 
  48  604-07900           CURB RAMP, CONCRETE, F                                                    16.000        SYS 
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  49  604-07901           CURB RAMP, CONCRETE, G                                                    98.000        SYS 
  50  604-07902           CURB RAMP, CONCRETE, H                                                    22.000        SYS 
  51  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              4,137.000        SYS 
  52  605-06090           CURB, INTEGRAL, CONCRETE                                               1,656.000        LFT 
  53  605-06120           CURB, CONCRETE                                                           638.000        LFT 
  54  605-06140           CURB AND GUTTER, CONCRETE                                              9,627.000        LFT 
  55  605-06145           CURB AND GUTTER, B, CONCRETE                                              89.000        LFT 
  56  605-09137           CURB TURNOUT                                                              56.000        LFT 
  57  610-07486           HMA FOR APPROACHES, TYPE A                                               446.000        TON 
  58  610-07488           HMA FOR APPROACHES, TYPE C                                               122.000        TON 
  59  610-08446           PCCP FOR APPROACHES, 6 IN.                                               994.000        SYS 
  60  610-09108           PCCP FOR APPROACHES, 9 IN.                                             2,563.000        SYS 
  61  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           13.000        EACH 
  62  615-06490           RIGHT OF WAY MARKER                                                      104.000        EACH 
  63  615-06505           MONUMENT, B                                                               34.000        EACH 
  64  615-06510           MONUMENT, C                                                                1.000        EACH 
  65  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 
  66  616-02320           GEOTEXTILES                                                               18.000        SYS 
  67  616-06405           RIPRAP, REVETMENT                                                         14.000        TON 
  68  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  69  621-06545           FERTILIZER                                                                 8.000        TON 
  70  621-06554           SEED MIXTURE, U                                                          392.000        LBS 
  71  621-06565           MULCHING MATERIAL                                                         11.000        TON 
  72  621-06567           WATER                                                                      9.000        kGAL 
  73  621-06575           SODDING, NURSERY                                                       2,329.000        SYS 
  74  714-07665           RETAINING WALL                                                        LUMP              LUMP 
  75  715-01354           CLEAN EXISTING PIPE                                                      179.000        LFT 
  76  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                           378.000        LFT 
  77  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         2,434.000        LFT 
  78  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         3,842.000        LFT 
  79  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           988.000        LFT 
  80  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           886.000        LFT 
  81  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   516.000        TON 
  82  715-46040           PIPE END SECTION, 36 IN.                                                   7.000        EACH 
  83  720-03194           MANHOLE                                                                    1.000        EACH 
  84  720-03757           MANHOLE, C15                                                              12.000        EACH 
  85  720-44000           CASTING, ADJUST TO GRADE                                                  51.000        EACH 
  86  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                   13.000        EACH 
  87  720-45005           INLET, A2                                                                  1.000        EACH 
  88  720-45030           INLET, E7                                                                  1.000        EACH 
  89  720-45075           INLET, R13                                                                 3.000        EACH 
  90  720-45410           MANHOLE, C4                                                                2.000        EACH 
  91  720-90984           MANHOLE, C2                                                                5.000        EACH 
  92  720-92025           MANHOLE, D2                                                                2.000        EACH 
  93  720-98174           INLET, B15                                                                22.000        EACH 
  94  720-98555           INLET, C15                                                                16.000        EACH 
  95  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  96  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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  97  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 
  98  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     44,150.000        LFT 
  99  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        2.000        EACH 
 100  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            728.000        LFT 
 101  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              66.000        EACH 
 102  801-06640           CONSTRUCTION SIGN, A                                                      74.000        EACH 
 103  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
 104  801-06710           FLASHING ARROW SIGN                                                      365.000        DAY 
 105  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 106  801-07118           BARRICADE, III-A                                                       1,192.000        LFT 
 107  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             757.000        LFT 
 108  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         38.000        EACH 
 109  802-07060           SIGN, SHEET, RELOCATE                                                     18.000        EACH 
 110  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     89.000        SFT 
 111  802-76030           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100  IN. THICKNESS             583.000        SFT 
 112  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                 12.000        EACH 
 113  805-01842           HANDHOLE, SIGNAL                                                          20.000        EACH 
 114  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 115  805-02151           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 12 IN.                 14.000        EACH 
 116  805-04133           SIGNAL PEDESTAL, 12 FT.                                                    2.000        EACH 
 117  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      4,295.000        LFT 
 118  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               3.000        EACH 
 119  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     20.000        EACH 
 120  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     6.000        EACH 
 121  805-78370           PEDESTRIAN PUSH BUTTON                                                     6.000        EACH 
 122  805-78415           SPAN, CATENARY, AND TETHER                                                12.000        EACH 
 123  805-78420           DISCONNECT HANGER                                                         12.000        EACH 
 124  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
 125  805-78467           SIGNAL CABLE, 3C 8GA.                                                    240.000        LFT 
 126  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  15,370.000        LFT 
 127  805-78480           SIGNAL CABLE, 3C 14GA.                                                   845.000        LFT 
 128  805-78485           SIGNAL CABLE, 5C 14GA.                                                 2,425.000        LFT 
 129  805-78490           SIGNAL CABLE, 7C 14GA.                                                 2,390.000        LFT 
 130  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      12,064.000        LFT 
 131  805-78785           SIGNAL DETECTOR HOUSING                                                   26.000        EACH 
 132  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    5,860.000        LFT 
 133  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
 134  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
 135  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          8.000        EACH 
 136  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  19.000        EACH 
 137  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,365.000        LFT 
 138  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,850.000        LFT 
 139  808-06716           LINE, REMOVE                                                          14,331.000        LFT 
 140  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,620.000        LFT 
 141  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             14,723.000        LFT 
 142  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    665.000        LFT 
 143  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,350.000        LFT 
 144  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 48.000        EACH 
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 145  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     29.000        EACH 
 146  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      521.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            6.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                       2,460.000        SYS 
  13  202-03783           SIGN, PANEL, REMOVE                                                        1.000        EACH 
  14  202-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     1.000        EACH 
  15  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                        126.000        LFT 
  16  202-96070           HIGH MAST TOWER, REMOVE                                                    3.000        EACH 
  17  203-02000           EXCAVATION, COMMON                                                       787.000        CYS 
  18  203-02070           BORROW                                                                 1,652.000        CYS 
  19  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                         1.000        EACH 
  20  205-06937           TEMPORARY SILT FENCE                                                   2,047.000        LFT 
  21  207-08268           SUBGRADE TREATMENT, TYPE IV                                            3,419.000        SYS 
  22  211-07454           STRUCTURE BACKFILL                                                       126.000        CYS 
  23  215-07043           CHEMICAL MODIFICATION, SOILS                                           3,000.000        SYS 
  24  303-52308           COMPACTED AGGREGATE, O, 53                                               324.000        TON 
  25  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                               511.000        TON 
  26  402-07434           HMA SURFACE, TYPE C                                                      249.000        TON 
  27  402-07439           HMA INTERMEDIATE, TYPE C                                                 420.000        TON 
  28  402-07442           HMA BASE, TYPE C                                                       1,167.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 
  30  601-08146           IMPACT ATTENUATOR, SD, W1, TL-2                                            2.000        EACH 
  31  605-06245           CENTER CURB, B, CONCRETE                                                  77.000        SYS 
  32  616-02320           GEOTEXTILES                                                               19.000        SYS 
  33  616-06405           RIPRAP, REVETMENT                                                          9.000        TON 
  34  621-06560           MULCHED SEEDING, U                                                     3,589.000        SYS 
  35  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          1,458.000        LFT 
  36  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           362.000        LFT 
  37  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           106.000        LFT 
  38  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
  39  718-06529           OUTLET PROTECTOR, 2                                                        1.000        EACH 
  40  718-06531           OUTLET PROTECTOR, 3                                                        2.000        EACH 
  41  718-52610           AGGREGATE FOR UNDERDRAINS                                                146.000        CYS 
  42  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  43  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 
  44  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,969.000        LFT 
  45  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               8.000        EACH 
  46  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  47  801-06710           FLASHING ARROW SIGN                                                       56.000        DAY 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  49  801-07117           TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY                           19.000        EACH 
  50  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  51  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              13.000        LFT 
  52  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             120.000        LFT 
  53  802-07057           SIGN, PANEL, WITH LEGEND                                                 372.000        SFT 
  54  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          4.000        EACH 
  55  802-07137           WIDE FLANGE SIGN POST SUPPORT FOUNDATION,VIII                              2.000        EACH 
  56  802-07138           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX                               2.000        EACH 
  57  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              2.000        EACH 
  58  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     88.000        SFT 
  59  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              771.000        LBS 
  60  804-06771           DELINEATOR POST, FLEXIBLE                                                  3.000        EACH 
  61  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  3.000        EACH 
  62  805-01825           DISCONNECT HANGER, INSTALL                                                 2.000        EACH 
  63  805-01842           HANDHOLE, SIGNAL                                                           7.000        EACH 
  64  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          1,005.000        LFT 
  65  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,725.000        LFT 
  66  805-06595           CONDUIT, PVC, 2 IN.                                                      255.000        LFT 
  67  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  1.000        EACH 
  68  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      6.000        EACH 
  69  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 
  70  805-78445           SIGNAL SERVICE                                                             2.000        EACH 
  71  805-78467           SIGNAL CABLE, 3C 8GA.                                                    230.000        LFT 
  72  805-78485           SIGNAL CABLE, 5C 14GA.                                                   275.000        LFT 
  73  805-78490           SIGNAL CABLE, 7C 14GA.                                                   250.000        LFT 
  74  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,480.000        LFT 
  75  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
  76  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   2.000        EACH 
  77  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      345.000        LFT 
  78  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  79  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          3.000        EACH 
  80  805-86900           JUNCTION BOX                                                               1.000        EACH 
  81  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   3.000        EACH 
  82  805-92512           MICROLOOP DETECTOR                                                         4.000        EACH 
  83  805-96014           SAW CUT, FULL DEPTH                                                    1,200.000        LFT 
  84  805-97114           CABLE, INTERCONNECT, 6 PAIR 19                                           570.000        LFT 
  85  807-04967           CABLE                                                                    395.000        LFT 
  86  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                109.000        LFT 
  87  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,215.000        LFT 
  88  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 348.000        LFT 
  89  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                 77.000        LFT 
  90  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                 60.000        LFT 
  91  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                518.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                           25.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         100.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                   100.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             25.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  17  202-02240           PAVEMENT REMOVAL                                                      44,842.900        m2 
  18  202-02241           GUARDRAIL, REMOVE                                                        424.000        m 
  19  202-02272           PAVED SIDE DITCH, REMOVE                                                 748.800        m 
  20  202-04089           SIGN, SHEET, REMOVE                                                       80.000        EACH 
  21  202-74025           FENCE, REMOVE                                                            858.000        m 
  22  203-02000           EXCAVATION, COMMON                                                   110,406.000        m3 
  23  203-02070           BORROW                                                               239,713.000        m3 
  24  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    751.000        Mg 
  25  205-06933           TEMPORARY DITCH INLET PROTECTION                                           7.000        EACH 
  26  205-06936           TEMPORARY SEDIMENT TRAP                                                  810.000        Mg 
  27  205-06937           TEMPORARY SILT FENCE                                                   6,722.000        m 
  28  207-08262           SUBGRADE TREATMENT, TYPE I                                            79,233.200        m2 
  29  211-07454           STRUCTURE BACKFILL                                                    24,165.000        m3 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     17,134.070        Mg 
  31  303-07449           COMPACTED AGGREGATE, NO. 73                                               60.580        Mg 
  32  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  33  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,365.000        Mg 
  34  401-07332           QC/QA-HMA, 1, 76, SURFACE, 9.5 mm                                      1,083.750        Mg 
  35  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                     10,735.910        Mg 
  36  401-07401           QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm                                1,806.250        Mg 
  37  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                               17,885.260        Mg 
  38  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0  MM                                       4,391.090        Mg 
  39  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,364.400        Mg 
  40  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       51,027.490        Mg 
  41  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                             20,969.000        Mg 
  42  402-07432           HMA SURFACE, TYPE A                                                      285.530        Mg 
  43  402-07435           HMA INTERMEDIATE, TYPE A                                                 478.850        Mg 
  44  402-07453           HMA FOR TEMPORARY PAVEMENT                                            17,801.400        Mg 
  45  406-05520           ASPHALT FOR TACK COAT                                                    153.750        Mg 
  46  605-06120           CURB, CONCRETE                                                           122.100        m 
  47  605-06140           CURB AND GUTTER, CONCRETE                                             11,600.880        m 
  48  605-06215           CENTER CURB, D, CONCRETE                                               1,415.000        m 
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  49  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       6,938.000        m 
  50  610-07712           PCCP FOR APPROACHES, 150 mm                                            3,494.000        m2 
  51  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  11.000        EACH 
  52  615-06490           RIGHT OF WAY MARKER                                                      201.000        EACH 
  53  615-06510           MONUMENT, C                                                                5.000        EACH 
  54  615-06515           MONUMENT, D                                                                9.000        EACH 
  55  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  56  616-02320           GEOTEXTILES                                                            3,785.000        m2 
  57  616-06405           RIPRAP, REVETMENT                                                      2,625.000        Mg 
  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 
  59  621-06545           FERTILIZER                                                                 2.790        Mg 
  60  621-06553           SEED MIXTURE, R                                                          690.000        kg 
  61  621-06557           SEED MIXTURE, T                                                          539.000        kg 
  62  621-06565           MULCHING MATERIAL                                                         43.300        Mg 
  63  621-06567           WATER                                                                  1,802.000        kL 
  64  621-06575           SODDING, NURSERY                                                     100,103.000        m2 
  65  714-26704           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1500 mm              76.000        m 
  66  714-26717           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1500 mm              16.000        m 
  67  714-26718           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1800 mm              14.400        m 
  68  714-26726           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 2400 mm             228.000        m 
  69  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                           236.000        m 
  70  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                            89.000        m 
  71  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                        14,211.800        m 
  72  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                          215.000        m 
  73  715-05119           PIPE, TYPE 1, CIRCULAR, 375 mm                                           219.500        m 
  74  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                            38.000        m 
  75  715-05125           PIPE, TYPE 1, CIRCULAR, 750 mm                                           229.000        m 
  76  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                         2,598.500        m 
  77  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           887.000        m 
  78  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           607.500        m 
  79  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           555.000        m 
  80  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                           418.000        m 
  81  715-05163           PIPE, TYPE 2, CIRCULAR, 1500 mm                                          114.000        m 
  82  715-05164           PIPE, TYPE 2, CIRCULAR, 1650 mm                                           96.000        m 
  83  715-05165           PIPE, TYPE 2, CIRCULAR, 1800 mm                                           88.000        m 
  84  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                            75.500        m 
  85  715-05171           PIPE, TYPE 3, CIRCULAR, 450 mm                                            11.000        m 
  86  715-05841           CONCRETE ANCHOR, 1500 mm                                                   1.000        EACH 
  87  715-06357           CONCRETE ANCHOR, 1800 mm                                                   1.000        EACH 
  88  715-07626           CONCRETE ANCHOR, 1650 mm                                                   2.000        EACH 
  89  715-46000           PIPE END SECTION, 300 mm                                                   9.000        EACH 
  90  715-46005           PIPE END SECTION, 375 mm                                                  23.000        EACH 
  91  715-46010           PIPE END SECTION, 450 mm                                                   3.000        EACH 
  92  715-46020           PIPE END SECTION, 600 mm                                                   3.000        EACH 
  93  715-46030           PIPE END SECTION, 750 mm                                                   8.000        EACH 
  94  715-46040           PIPE END SECTION, 900 mm                                                  11.000        EACH 
  95  718-06528           OUTLET PROTECTOR, 1                                                       42.000        EACH 
  96  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,387.700        m3 
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  97  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            23,145.900        m2 
  98  720-44000           CASTING, ADJUST TO GRADE                                                  21.000        EACH 
  99  720-45065           INLET, N12                                                                 2.000        EACH 
 100  720-45070           INLET, P12A                                                                5.000        EACH 
 101  720-45275           PIPE CATCH BASIN, 600 mm                                                   3.000        EACH 
 102  720-45410           MANHOLE, C4                                                               31.000        EACH 
 103  720-45430           MANHOLE, G4                                                                2.000        EACH 
 104  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                           17.800        m 
 105  720-91110           MANHOLE, N4                                                                1.000        EACH 
 106  720-91246           INLET, N12A                                                                2.000        EACH 
 107  720-91973           MANHOLE, H4                                                                6.000        EACH 
 108  720-94612           MANHOLE, K4                                                                3.000        EACH 
 109  720-95335           MANHOLE, M4                                                                1.000        EACH 
 110  720-98174           INLET, B15                                                                74.000        EACH 
 111  720-98555           INLET, C15                                                               129.000        EACH 
 112  730-97686           GRATED BOX END SECTION, II, 10:1, 375 mm                                   4.000        EACH 
 113  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              24.000        EACH 
 114  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 115  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
 116  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                    35,665.000        m 
 117  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              43.000        EACH 
 118  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 
 119  801-06645           CONSTRUCTION SIGN, B                                                      17.000        EACH 
 120  801-06710           FLASHING ARROW SIGN                                                    3,000.000        DAY 
 121  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 122  801-07118           BARRICADE, III-A                                                          18.000        m 
 123  801-07119           BARRICADE, III-B                                                         252.000        m 
 124  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,080.000        m 
 125  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            4,860.000        m 
 126  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             201.390        m 
 127  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              19.200        m 
 128  802-07060           SIGN, SHEET, RELOCATE                                                      7.000        EACH 
 129  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        4.750        m2 
 130  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              40.230        m2 
 131  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS              11.070        m2 
 132  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                  12.000        EACH 
 133  805-01842           HANDHOLE, SIGNAL                                                          18.000        EACH 
 134  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 135  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                         741.000        m 
 136  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               2.000        EACH 
 137  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 
 138  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER                                  8.000        EACH 
 139  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED                                    8.000        EACH 
 140  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                     14.000        EACH 
 141  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN                3.000        EACH 
 142  805-78415           SPAN, CATENARY, AND TETHER                                                 9.000        EACH 
 143  805-78420           DISCONNECT HANGER                                                          9.000        EACH 
 144  805-78445           SIGNAL SERVICE                                                             4.000        EACH 
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 145  805-78467           SIGNAL CABLE, 3C 8GA.                                                     39.000        m 
 146  805-78480           SIGNAL CABLE, 3C 14GA.                                                   993.000        m 
 147  805-78485           SIGNAL CABLE, 5C 14GA.                                                   265.000        m 
 148  805-78490           SIGNAL CABLE, 7C 14GA.                                                   535.000        m 
 149  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,171.000        m 
 150  805-78746           PREFORMED LOOP DETECTORS                                                 633.000        m 
 151  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   7.000        EACH 
 152  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 
 153  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                            8.000        EACH 
 154  805-81060           SIGNAL STRAIN POLE, STEEL, 11.0 m                                          4.000        EACH 
 155  805-95568           CONDUIT, PVC, 100 mm                                                      34.300        m 
 156  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                              2,392.000        m 
 157  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                              14,114.000        m 
 158  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                             10,801.000        m 
 159  808-75272           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE,                        530.000        m 
 160  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    168.000        m 
 161  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 64.000        EACH 
 162  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     49.000        EACH 
 163  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      288.000        EACH 
 164  401-07416           QC/QA-HMA, 1, 76, BASE, 25.0 MM                                        4,324.220        Mg 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           11.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          11.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    22.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             11.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-02241           GUARDRAIL, REMOVE                                                         84.700        m 
  17  202-02245           TREE, 150 mm, REMOVE                                                       6.000        EACH 
  18  202-02250           TREE, 250 mm, REMOVE                                                       4.000        EACH 
  19  202-02255           TREE, 460 mm, REMOVE                                                       6.000        EACH 
  20  202-02260           TREE, 760 mm, REMOVE                                                       3.000        EACH 
  21  202-02265           TREE, 1220 mm, REMOVE                                                      2.000        EACH 
  22  202-96133           PIPE, REMOVE                                                             110.000        m 
  23  203-02000           EXCAVATION, COMMON                                                     9,693.130        m3 
  24  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                         1.000        EACH 
  25  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         211.500        m 
  26  205-06937           TEMPORARY SILT FENCE                                                      40.000        m 
  27  207-08263           SUBGRADE TREATMENT, TYPE IA                                            8,335.480        m2 
  28  211-02050           B BORROW                                                                  49.700        m3 
  29  211-02060           B BORROW FOR STRUCTURE BACKFILL                                            9.600        m3 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,104.000        Mg 
  31  306-08034           MILLING, ASPHALT, 38 mm                                                  496.570        m2 
  32  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  33  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        1,067.000        Mg 
  34  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                                933.190        Mg 
  35  402-07432           HMA SURFACE, TYPE A                                                      173.690        Mg 
  36  402-07433           HMA SURFACE, TYPE B                                                      703.750        Mg 
  37  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               8.000        EACH 
  38  601-06035           GUARDRAIL, RESET                                                           4.000        m 
  39  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  40  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       144.100        m 
  41  610-05527           HMA FOR APPROACHES                                                       461.000        Mg 
  42  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   6.000        EACH 
  43  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  44  616-02320           GEOTEXTILES                                                              932.600        m2 
  45  616-06405           RIPRAP, REVETMENT                                                        425.800        Mg 
  46  621-06559           MULCHED SEEDING, R                                                     3,217.000        m2 
  47  621-06574           SODDING                                                                1,876.000        m2 
  48  621-96949           GATE VALVE, 150 mm                                                         4.000        EACH 
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  49  701-01406           SAMPLING AND TESTING ANALYSIS                                              3.000        EACH 
  50  714-26703           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1200 mm               6.000        m 
  51  715-02889           SERVICE LINE, 25 mm                                                      205.400        m 
  52  715-04612           PIPE                                                                      18.300        m 
  53  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                           178.000        m 
  54  715-05234           PIPE, TYPE 1, DEFORMED, MIN. AREA 0.38 m2                                109.000        m 
  55  715-46005           PIPE END SECTION, 375 mm                                                  40.000        EACH 
  56  715-46080           PIPE END SECTION, MIN. AREA .41 m2                                         3.000        EACH 
  57  715-93912           WATER MAIN, 150 mm                                                       783.400        m 
  58  720-45040           INLET, G7                                                                  3.000        EACH 
  59  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 
  60  732-04166           TAPPING SLEEVE AND VALVE ASSEMBLY, 150 mm                                  3.000        EACH 
  61  732-04994           METER                                                                     20.000        EACH 
  62  732-04996           CUT                                                                        3.000        EACH 
  63  732-05560           SERVICE LINE                                                             132.000        m 
  64  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 
  65  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  66  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 
  67  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  68  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  69  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  70  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                               4.200        m 
  71  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                               4.200        m 
  72  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        0.560        m2 
  73  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               0.990        m2 
  74  802-99045           SIGN REMOUNTING                                                            3.000        EACH 
  75  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 600 mm                                  9.000        m 
  76  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              1,532.000        m 
  77  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       33.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                           12.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    24.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                     2,801.000        CYS 
  16  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          10.000        LFT 
  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  18  205-06937           TEMPORARY SILT FENCE                                                   3,832.000        LFT 
  19  207-08263           SUBGRADE TREATMENT, TYPE IA                                            4,237.000        SYS 
  20  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,878.000        TON 
  21  304-07491           HMA PATCHING, TYPE C                                                     565.000        TON 
  22  306-08033           MILLING, ASPHALT, 1 IN.                                              242,113.000        SYS 
  23  306-08043           MILLING, TRANSITION                                                      713.000        SYS 
  24  306-08432           MILLING, APPROACH                                                      9,142.000        SYS 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      7,533.000        TON 
  27  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        102.000        TON 
  28  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        247.000        TON 
  29  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     12,441.000        TON 
  30  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  583.000        TON 
  31  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        2,447.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                     68.000        TON 
  33  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     103,000.000        LFT 
  34  610-05527           HMA FOR APPROACHES                                                       867.000        TON 
  35  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             1.915        TON 
  36  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  37  612-60410           DRILLED HOLE FOR UNDERSEAL                                                32.000        EACH 
  38  615-06520           MONUMENT, RE-ESTABLISH                                                     2.000        EACH 
  39  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  41  621-06560           MULCHED SEEDING, U                                                     6,061.000        SYS 
  42  715-41055           PIPE, REINFORCED CONCRETE, III, 18 IN.                                    10.000        LFT 
  43  715-46010           PIPE END SECTION, 18 IN.                                                   1.000        EACH 
  44  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  45  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,316.000        LFT 
  46  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,316.000        LFT 
  47  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  49  802-07060           SIGN, SHEET, RELOCATE                                                     10.000        EACH 
  50  805-01828           TRAFFIC SIGNAL HEAD, REALIGN                                               8.000        EACH 
  51  805-01842           HANDHOLE, SIGNAL                                                           2.000        EACH 
  52  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                           300.000        LFT 
  53  805-08464           RADIO, INTERCONNECT                                                        2.000        EACH 
  54  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
  55  805-09089           RADIO, YAGI ANTENNA                                                        2.000        EACH 
  56  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   2,000.000        LFT 
  57  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         300.000        LFT 
  58  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
  59  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,000.000        LFT 
  60  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             111,239.000        LFT 
  61  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            12,299.000        LFT 
  62  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             16,810.000        LFT 
  63  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    170.000        LFT 
  64  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 10.000        EACH 
  65  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      8.000        EACH 
  66  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      842.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    24.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  17  202-02240           PAVEMENT REMOVAL                                                         402.000        m2 
  18  202-02241           GUARDRAIL, REMOVE                                                         12.000        m 
  19  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
  20  202-02278           CURB, CONCRETE, REMOVE                                                    57.000        m 
  21  202-02279           CURB AND GUTTER, REMOVE                                                  833.000        m 
  22  202-60815           CENTER CURB, REMOVE                                                      356.000        m 
  23  202-74035           SIGN, REMOVE                                                              13.000        EACH 
  24  202-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                1.000        EACH 
  25  202-91385           INLET, REMOVE                                                             12.000        EACH 
  26  202-93047           MANHOLE, REMOVE                                                            2.000        EACH 
  27  202-96133           PIPE, REMOVE                                                             270.000        m 
  28  202-98488           PIPE END SECTION, REMOVE                                                   2.000        EACH 
  29  203-02000           EXCAVATION, COMMON                                                     3,410.000        m3 
  30  205-03371           SEDIMENT REMOVE                                                            2.000        m3 
  31  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          14.000        m 
  32  205-06933           TEMPORARY DITCH INLET PROTECTION                                           4.000        EACH 
  33  205-06936           TEMPORARY SEDIMENT TRAP                                                   19.300        Mg 
  34  205-06937           TEMPORARY SILT FENCE                                                     348.000        m 
  35  207-08268           SUBGRADE TREATMENT, TYPE IV                                            3,549.000        m2 
  36  211-07454           STRUCTURE BACKFILL                                                       960.000        m3 
  37  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         85.000        Mg 
  38  306-08036           MILLING, ASPHALT, 50 mm                                               12,774.000        m2 
  39  306-08043           MILLING, TRANSITION                                                    1,884.000        m2 
  40  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      1,506.000        Mg 
  41  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                2,142.000        Mg 
  42  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        2,525.000        Mg 
  43  406-05520           ASPHALT FOR TACK COAT                                                     12.000        Mg 
  44  605-06120           CURB, CONCRETE                                                            88.000        m 
  45  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      765.000        m 
  46  605-06215           CENTER CURB, D, CONCRETE                                                 702.000        m 
  47  605-94811           CURB TURNOUT                                                               5.000        EACH 
  48  610-07486           HMA FOR APPROACHES, TYPE A                                               293.000        Mg 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 22 
 
          CALL ORDER   : 180                                              CONTRACT ID  : R -28108-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  49  610-08446           PCCP FOR APPROACHES, 150 mm                                              239.000        m2 
  50  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  51  615-06490           RIGHT OF WAY MARKER                                                       22.000        EACH 
  52  615-06505           MONUMENT, B                                                                3.000        EACH 
  53  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  54  616-02320           GEOTEXTILES                                                              664.000        m2 
  55  616-06451           RIPRAP, UNIFORM                                                          342.000        Mg 
  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  57  621-06560           MULCHED SEEDING, U                                                     2,700.000        m2 
  58  621-06567           WATER                                                                     36.000        kL 
  59  621-06575           SODDING, NURSERY                                                       1,972.000        m2 
  60  702-94656           CONCRETE, B                                                               15.000        m3 
  61  714-08514           WINGWALL                                                                  92.000        m2 
  62  714-26726           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 2400 mm              50.000        m 
  63  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           294.000        m 
  64  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                            23.000        m 
  65  715-05596           PIPE EXTENSION, CIRCULAR, 450 mm                                           1.800        m 
  66  715-05597           PIPE EXTENSION, CIRCULAR, 600 mm                                           1.000        m 
  67  715-05756           PIPE EXTENSION, CIRCULAR, 300 mm                                          26.000        m 
  68  715-05889           PIPE EXTENSION, CIRCULAR, 750 mm                                           1.800        m 
  69  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                    18.000        Mg 
  70  715-09279           PIPE EXTENSION, CIRCULAR, 1350 mm                                          3.000        m 
  71  715-46000           PIPE END SECTION, 300 mm                                                   3.000        EACH 
  72  715-46005           PIPE END SECTION, 375 mm                                                   1.000        EACH 
  73  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  74  720-45030           INLET, E7                                                                  4.000        EACH 
  75  720-45045           INLET, J10                                                                 4.000        EACH 
  76  720-45055           INLET, M10                                                                 7.000        EACH 
  77  720-90984           MANHOLE, C2                                                                3.000        EACH 
  78  720-96995           CLEAN INLET                                                                1.000        EACH 
  79  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  80  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  81  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     5,395.000        m 
  82  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm                             53.000        m 
  83  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              34.000        EACH 
  84  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 
  85  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  86  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  87  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  88  801-07118           BARRICADE, III-A                                                         168.000        m 
  89  801-07119           BARRICADE, III-B                                                          84.000        m 
  90  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  91  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              58.000        m 
  92  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              40.000        m 
  93  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  94  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       10.710        m2 
  95  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               3.380        m2 
  96  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS              13.500        m2 
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  97  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                   4.000        EACH 
  98  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
  99  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            1.000        EACH 
 100  805-01893           MAINTAINING TRAFFIC SIGNAL                                            LUMP              LUMP 
 101  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 102  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          2,210.000        m 
 103  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                         657.000        m 
 104  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 105  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                      7.000        EACH 
 106  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN                8.000        EACH 
 107  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN,                     1.000        EACH 
 108  805-78245           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 305 mm                  2.000        EACH 
 109  805-78255           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 305 mm                  2.000        EACH 
 110  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 
 111  805-78420           DISCONNECT HANGER                                                          5.000        EACH 
 112  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 113  805-78467           SIGNAL CABLE, 3C 8GA.                                                     20.000        m 
 114  805-78485           SIGNAL CABLE, 5C 14GA.                                                   853.000        m 
 115  805-78490           SIGNAL CABLE, 7C 14GA.                                                    70.000        m 
 116  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,266.000        m 
 117  805-78785           SIGNAL DETECTOR HOUSING                                                   16.000        EACH 
 118  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      733.000        m 
 119  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 120  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                            4.000        EACH 
 121  805-97114           CABLE, INTERCONNECT, 6 PAIR 19                                            80.000        m 
 122  808-04298           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R)                     9.000        EACH 
 123  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                                308.000        m 
 124  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                 879.000        m 
 125  808-06716           LINE, REMOVE                                                           2,335.000        m 
 126  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                                712.000        m 
 127  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       278.000        m 
 128  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     80.000        m 
 129  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 17.000        EACH 
 130  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     12.000        EACH 
 131  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               38.000        EACH 
 132  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                                520.000        m 
 133  808-98796           LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE,                 107.000        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                           48.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   5.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         240.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                   192.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             48.000        MOS 
   8  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   9  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  10  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  11  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  12  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  13  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  14  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           6.000        EACH 
  17  202-02240           PAVEMENT REMOVAL                                                         365.000        m2 
  18  202-02273           CENTER CURB, CONCRETE, REMOVE                                          2,406.000        m2 
  19  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                       5,355.000        m 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  24  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  25  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  26  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  27  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  28  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  29  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  30  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  31  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  32  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  33  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  34  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  35  202-52710           SIDEWALK, CONCRETE, REMOVE                                             2,094.000        m2 
  36  202-74035           SIGN, REMOVE                                                             138.000        EACH 
  37  202-91385           INLET, REMOVE                                                             75.000        EACH 
  38  202-93047           MANHOLE, REMOVE                                                            4.000        EACH 
  39  203-02000           EXCAVATION, COMMON                                                    33,395.000        m3 
  40  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  41  205-06937           TEMPORARY SILT FENCE                                                     709.000        m 
  42  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,011.000        m3 
  43  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          7,810.000        m2 
  44  207-08268           SUBGRADE TREATMENT, TYPE IV                                           36,022.000        m2 
  45  210-06899           RADIO                                                                      1.000        EACH 
  46  210-07824           LATERAL                                                                   30.000        EACH 
  47  211-07454           STRUCTURE BACKFILL                                                    13,024.800        m3 
  48  213-04324           FLOWABLE FILL                                                              9.200        m3 
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  49  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        313.000        Mg 
  50  303-07449           COMPACTED AGGREGATE, NO. 73                                               26.000        Mg 
  51  306-08034           MILLING, ASPHALT, 38 mm                                               53,367.000        m2 
  52  306-08043           MILLING, TRANSITION                                                    4,688.000        m2 
  53  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  54  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      6,878.000        Mg 
  55  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  MM                               2,632.000        Mg 
  56  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       11,374.000        Mg 
  57  401-07430           QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0 mm                              4,658.000        Mg 
  58  402-07787           HMA WEDGE AND LEVEL, TYPE D                                              172.000        Mg 
  59  406-05520           ASPHALT FOR TACK COAT                                                     51.000        Mg 
  60  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 
  61  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  62  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  63  601-95434           HANDRAIL, STEEL PIPE, 37.5 mm                                             10.500        m 
  64  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       103.000        m 
  65  604-06070           SIDEWALK, CONCRETE                                                     6,491.000        m2 
  66  604-07483           HMA FOR SIDEWALK                                                         221.000        Mg 
  67  604-07894           CURB RAMP, CONCRETE, A                                                    47.000        m2 
  68  604-07900           CURB RAMP, CONCRETE, F                                                    32.000        m2 
  69  604-07901           CURB RAMP, CONCRETE, G                                                   194.000        m2 
  70  604-07902           CURB RAMP, CONCRETE, H                                                    43.000        m2 
  71  604-44251           STEPS, CONCRETE                                                            1.100        m3 
  72  605-06090           CURB, INTEGRAL, CONCRETE                                                  26.000        m 
  73  605-06105           CURB, INTEGRAL, CONCRETE, MODIFIED                                         7.000        m 
  74  605-06120           CURB, CONCRETE                                                           692.000        m 
  75  605-06140           CURB AND GUTTER, CONCRETE                                              5,531.000        m 
  76  605-06255           CENTER CURB, D, CONCRETE                                                 793.000        m2 
  77  610-07487           HMA FOR APPROACHES, TYPE B                                             4,297.000        Mg 
  78  610-08446           PCCP FOR APPROACHES, 150 mm                                            2,680.000        m2 
  79  610-09108           PCCP FOR APPROACHES, 225 mm                                            3,907.000        m2 
  80  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  68.000        EACH 
  81  615-06490           RIGHT OF WAY MARKER                                                      163.000        EACH 
  82  615-06500           MONUMENT, A                                                               10.000        EACH 
  83  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 
  84  616-02320           GEOTEXTILES                                                            2,395.000        m2 
  85  616-05688           RIPRAP, CLASS 1                                                        1,350.000        Mg 
  86  616-05689           RIPRAP, CLASS 2                                                          720.000        Mg 
  87  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  88  621-02770           EROSION CONTROL BLANKET                                                  515.000        m2 
  89  621-04258           SEED MIXTURE                                                               5.500        kg 
  90  621-04316           SPADE EDGE                                                                12.000        m 
  91  621-06545           FERTILIZER                                                                 0.570        Mg 
  92  621-06567           WATER                                                                     71.540        kL 
  93  621-06570           TOP SOIL                                                                 210.300        m3 
  94  621-06575           SODDING, NURSERY                                                      21,770.000        m2 
  95  621-98038           MULCH, HARDWOOD SHREDDED BARK                                            220.100        m3 
  96  622-01937           PLANT                                                                    747.000        EACH 
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  97  622-03672           TREE PROTECTION AND TRIMMING                                          LUMP              LUMP 
  98  622-05641           PLANT, DECIDUOUS SHRUB, OVER 900 TO 1200 mm                               52.000        EACH 
  99  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM OVER 32 TO 50 mm                      119.000        EACH 
 100  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 50 TO 63 mm                      53.000        EACH 
 101  622-05654           PLANT, PERENNIAL                                                         367.000        EACH 
 102  702-03607           CORED HOLE IN CONCRETE                                                    16.000        EACH 
 103  702-51005           CONCRETE, A, SUBSTRUCTURE                                                231.200        m3 
 104  702-51015           CONCRETE, B, FOOTINGS                                                    432.600        m3 
 105  702-51100           DRAIN PIPE, CAST IRON, 150 mm                                             97.200        kg 
 106  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  522.600        kg 
 107  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           298.000        EACH 
 108  702-94656           CONCRETE, B                                                               97.300        m3 
 109  703-06029           REINFORCING BARS, EPOXY COATED                                        56,593.000        kg 
 110  703-51030           REINFORCING STEEL                                                         24.000        kg 
 111  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              494.200        m3 
 112  706-06349           RAILING, TX                                                              177.900        m 
 113  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 114  710-09158           PATCHING CONCRETE STRUCTURES                                              32.000        m2 
 115  714-96642           TEMPORARY RETAINING WALL                                              LUMP              LUMP 
 116  715-04629           PIPE                                                                      21.000        EACH 
 117  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                            66.000        m 
 118  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         6,025.000        m 
 119  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                         4,664.500        m 
 120  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           753.500        m 
 121  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           490.000        m 
 122  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                            19.500        m 
 123  715-05411           PIPE, SANITARY SEWER, 300 mm                                              91.300        m 
 124  715-05413           PIPE, SANITARY SEWER, 450 mm                                              30.500        m 
 125  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                 1,093.500        Mg 
 126  715-09064           VIDEO INSPECTION FOR PIPE                                              5,993.500        m 
 127  715-09252           PIPE, SANITARY SEWER, 500 mm                                              75.900        m 
 128  715-46040           PIPE END SECTION, 900 mm                                                   2.000        EACH 
 129  715-92037           PIPE, PVC, 100 mm                                                         28.800        m 
 130  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,000.000        m 
 131  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,249.000        m3 
 132  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            18,422.000        m2 
 133  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
 134  720-03988           MANHOLE, J4, DROP                                                          1.000        EACH 
 135  720-44000           CASTING, ADJUST TO GRADE                                                  82.000        EACH 
 136  720-44296           CAP INLET                                                                  3.000        EACH 
 137  720-45035           INLET, F7                                                                  1.000        EACH 
 138  720-45075           INLET, R13                                                                 4.000        EACH 
 139  720-45265           PIPE CATCH BASIN, 375 mm                                                   1.000        EACH 
 140  720-45410           MANHOLE, C4                                                               14.000        EACH 
 141  720-45410           MANHOLE, C4                                                                4.000        EACH 
 142  720-45510           MANHOLE, C4, MODIFIED                                                      1.000        EACH 
 143  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                           30.000        m 
 144  720-93409           INLET, B15, MODIFIED                                                      39.000        EACH 
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 145  720-95157           CATCH BASIN, R13, MODIFIED                                                 2.000        EACH 
 146  720-95422           MANHOLE, J4                                                               11.000        EACH 
 147  720-98174           INLET, B15                                                                 6.000        EACH 
 148  720-98555           INLET, C15                                                               154.000        EACH 
 149  720-99416           CATCH BASIN, B15                                                          16.000        EACH 
 150  720-99417           CATCH BASIN, C15                                                          28.000        EACH 
 151  727-90308           EPOXY INJECTION, CRACK PREPARATION                                        62.000        m 
 152  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           30.000        L 
 153  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
 154  731-05777           FACING BLOCKS, MODULAR CONCRETE GRAVITY WALL                               1.000        m2 
 155  732-08419           MODULAR BLOCK WALL                                                       589.000        m2 
 156  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             777.000        m2 
 157  732-08421           MODULAR BLOCK WALL ERECTION                                            1,366.000        m2 
 158  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                102.000        EACH 
 159  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 160  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                    40,582.000        m 
 161  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                         17,773.000        m 
 162  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       64.000        EACH 
 163  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm                            329.000        m 
 164  801-06640           CONSTRUCTION SIGN, A                                                      61.000        EACH 
 165  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
 166  801-06710           FLASHING ARROW SIGN                                                      450.000        DAY 
 167  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 168  801-07023           ENERGY ABSORBIBG TERMINAL, CZ, TL-2                                        2.000        EACH 
 169  801-07119           BARRICADE, III-B                                                         123.000        m 
 170  801-07612           TEMPORARY PAVEMENT MARKING, 600 mm                                       802.000        m 
 171  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              210.000        m 
 172  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          3.000        EACH 
 173  801-94295           SIGNAL HEAD, RELOCATE                                                      1.000        EACH 
 174  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             328.000        m 
 175  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                      160.000        m2 
 176  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              11.000        m2 
 177  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS              32.000        m2 
 178  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                  21.000        EACH 
 179  805-01842           HANDHOLE, SIGNAL                                                          35.000        EACH 
 180  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 181  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm                  12.000        EACH 
 182  805-02328           SIGNAL CABLE, 1C 14GA.                                                 5,901.000        m 
 183  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                       1,758.000        m 
 184  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    5.000        EACH 
 185  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                     40.000        EACH 
 186  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN,                    10.000        EACH 
 187  805-78370           PEDESTRIAN PUSH BUTTON                                                    12.000        EACH 
 188  805-78415           SPAN, CATENARY, AND TETHER                                                21.000        EACH 
 189  805-78420           DISCONNECT HANGER                                                         21.000        EACH 
 190  805-78445           SIGNAL SERVICE                                                             6.000        EACH 
 191  805-78467           SIGNAL CABLE, 3C 8GA.                                                     89.000        m 
 192  805-78480           SIGNAL CABLE, 3C 14GA.                                                   858.000        m 
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 193  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,244.000        m 
 194  805-78490           SIGNAL CABLE, 7C 14GA.                                                 2,097.000        m 
 195  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       4,174.000        m 
 196  805-78746           PREFORMED LOOP DETECTORS                                               1,285.000        m 
 197  805-78785           SIGNAL DETECTOR HOUSING                                                   42.000        EACH 
 198  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,308.000        m 
 199  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          5.000        EACH 
 200  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                           21.000        EACH 
 201  805-90005           SIGNAL PEDESTAL, 3.0 m                                                     1.000        EACH 
 202  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  67.000        EACH 
 203  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                              1,595.000        m 
 204  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               2,006.000        m 
 205  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                             1,014.000        m 
 206  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              8,081.000        m 
 207  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    377.000        m 
 208  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm             1,241.000        m 
 209  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 79.000        EACH 
 210  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     61.000        EACH 
 211  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,446.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                            4,773.000        TON 
  15  304-07783           HMA PATCHING, TYPE D                                                   2,063.000        TON 
  16  306-08043           MILLING, TRANSITION                                                   21,461.000        SYS 
  17  306-08563           MILLING ASPHALT, 1 1/4 IN.                                           832,338.000        SYS 
  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  19  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                     29,390.000        TON 
  20  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     39,441.000        TON 
  21  406-05520           ASPHALT FOR TACK COAT                                                    209.000        TON 
  22  506-06333           PCCP PATCHING, FULL DEPTH                                                100.000        SYS 
  23  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     218,118.000        LFT 
  24  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 
  25  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     21,830.000        LFT 
  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          21,830.000        LFT 
  27  801-06640           CONSTRUCTION SIGN, A                                                      96.000        EACH 
  28  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  30  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,200.000        LFT 
  31  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      150.000        LFT 
  32  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                             55,603.000        LFT 
  33  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             135,779.000        LFT 
  34  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                             21,842.000        LFT 
  35  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            135,779.000        LFT 
  36  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     66.000        LFT 
  37  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  7.000        EACH 
  38  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            3,615.000        EACH 
  39  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    3,615.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           24.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          72.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    48.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             24.000        MOS 
   8  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   9  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  10  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  11  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  12  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
  13  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  14  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  15  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  18  202-02240           PAVEMENT REMOVAL                                                         168.000        m2 
  19  202-02241           GUARDRAIL, REMOVE                                                         25.000        m 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  24  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  25  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  26  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  27  202-51133           RAILING, REMOVE                                                          132.000        m 
  28  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  29  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  30  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                 118.000        EACH 
  31  202-93047           MANHOLE, REMOVE                                                            2.000        EACH 
  32  203-02000           EXCAVATION, COMMON                                                    92,052.000        m3 
  33  203-51223           EXCAVATION, WATERWAY                                                     298.000        m3 
  34  205-03371           SEDIMENT REMOVE                                                           37.000        m3 
  35  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                       2,088.000        m 
  36  205-06933           TEMPORARY DITCH INLET PROTECTION                                          17.000        EACH 
  37  205-06934           TEMPORARY MULCHING                                                         1.600        Mg 
  38  205-06937           TEMPORARY SILT FENCE                                                   2,365.000        m 
  39  207-08263           SUBGRADE TREATMENT, TYPE IA                                           73,475.000        m2 
  40  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,437.000        m2 
  41  207-08266           SUBGRADE TREATMENT, TYPE III                                           5,452.000        m2 
  42  210-05813           PAINT                                                                 LUMP              LUMP 
  43  211-06467           AGGREGATE FOR END BENT BACKFILL                                           55.400        m3 
  44  211-07454           STRUCTURE BACKFILL                                                    10,071.400        m3 
  45  213-52830           FLOWABLE MORTAR                                                           19.900        m3 
  46  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     13,895.100        Mg 
  47  302-07455           DENSE GRADED SUBBASE                                                      69.800        m3 
  48  303-05692           STONE, NO. 8                                                           2,372.600        Mg 
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  49  303-07449           COMPACTED AGGREGATE, NO. 73                                               31.200        Mg 
  50  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,773.000        Mg 
  51  401-07333           QC/QA-HMA, 2, 76, SURFACE, 9.5 mm                                        422.200        Mg 
  52  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               15,600.000        Mg 
  53  401-07402           QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm                                  928.900        Mg 
  54  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        2,441.900        Mg 
  55  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                       36,279.000        Mg 
  56  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                                836.600        Mg 
  57  402-07432           HMA SURFACE, TYPE A                                                      122.000        Mg 
  58  402-07433           HMA SURFACE, TYPE B                                                      113.600        Mg 
  59  402-07435           HMA INTERMEDIATE, TYPE A                                                 366.000        Mg 
  60  406-05520           ASPHALT FOR TACK COAT                                                     39.090        Mg 
  61  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              4.000        EACH 
  62  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              8.000        EACH 
  63  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               2.000        EACH 
  64  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  65  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 
  66  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  67  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       492.000        m 
  68  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  69  604-06070           SIDEWALK, CONCRETE                                                     1,946.000        m2 
  70  604-07894           CURB RAMP, CONCRETE, A                                                    21.000        m2 
  71  604-07896           CURB RAMP, CONCRETE, B                                                    25.000        m2 
  72  604-07900           CURB RAMP, CONCRETE, F                                                    49.000        m2 
  73  604-07901           CURB RAMP, CONCRETE, G                                                    45.000        m2 
  74  604-07902           CURB RAMP, CONCRETE, H                                                    40.000        m2 
  75  604-91531           SIDEWALK, CONCRETE, 100 mm                                               438.000        m2 
  76  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,217.000        m 
  77  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      834.000        m 
  78  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      230.000        m 
  79  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                              466.000        m2 
  80  610-07486           HMA FOR APPROACHES, TYPE A                                               887.000        Mg 
  81  610-07487           HMA FOR APPROACHES, TYPE B                                             1,415.600        Mg 
  82  610-07712           PCCP FOR APPROACHES, 150 mm                                              356.000        m2 
  83  610-08446           PCCP FOR APPROACHES, 150 mm                                              490.000        m2 
  84  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  41.000        EACH 
  85  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   6.000        EACH 
  86  615-06336           MONUMENT                                                                   2.000        EACH 
  87  615-06490           RIGHT OF WAY MARKER                                                      221.000        EACH 
  88  615-06505           MONUMENT, B                                                              116.000        EACH 
  89  615-06510           MONUMENT, C                                                                4.000        EACH 
  90  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  91  616-02320           GEOTEXTILES                                                            6,483.000        m2 
  92  616-06405           RIPRAP, REVETMENT                                                      3,835.000        Mg 
  93  616-93019           RIPRAP, GROUTED, 450 mm                                                  272.000        m2 
  94  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  95  621-06545           FERTILIZER                                                                11.000        Mg 
  96  621-06553           SEED MIXTURE, R                                                        2,388.000        kg 
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  97  621-06557           SEED MIXTURE, T                                                           14.000        kg 
  98  621-06565           MULCHING MATERIAL                                                         57.000        Mg 
  99  621-06567           WATER                                                                    260.000        kL 
 100  621-06574           SODDING                                                                9,592.000        m2 
 101  621-06575           SODDING, NURSERY                                                       4,966.000        m2 
 102  701-51195           PILE, STEEL H, HP 310 X 79                                               307.300        m 
 103  701-91792           PILE TIP, STEEL H                                                         28.000        EACH 
 104  701-99155           SHEET PILING, STEEL, TEMPORARY                                        LUMP              LUMP 
 105  702-51100           DRAIN PIPE, CAST IRON, 150 mm                                             39.000        kg 
 106  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  292.000        kg 
 107  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,406.000        EACH 
 108  703-51032           REINFORCING STEEL, EPOXY COATED                                       39,690.000        kg 
 109  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              212.600        m3 
 110  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
 111  706-05733           CONCRETE BRIDGE RAILING TRANSITION, WBC                                    4.000        EACH 
 112  706-06339           RAILING, PF-1                                                            135.800        m 
 113  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 
 114  706-51020           CONCRETE, C, RAILING                                                      34.500        m3 
 115  707-06628           STRUCTURAL MEMBERS, CONCRETE BOX BEAM                                    124.000        m2 
 116  707-06628           STRUCTURAL MEMBERS, CONCRETE BOX BEAM                                    158.000        m2 
 117  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 118  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 119  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 120  711-51070           ANCHOR PLATE, AP 1                                                        40.000        EACH 
 121  714-01366           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1200 mm              22.000        m 
 122  714-02677           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 1200 mm              36.000        m 
 123  714-05760           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm X 1500 mm              31.000        m 
 124  714-07540           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 600 mm X 900 mm                20.000        m 
 125  714-09159           CULVERT, PRECAST REINFORCED CONCRETE BOX, 1150mm X 730mm                  19.000        m 
 126  714-93978           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 600 mm               18.000        m 
 127  715-04612           PIPE                                                                     192.000        m 
 128  715-04612           PIPE                                                                     182.000        m 
 129  715-04612           PIPE                                                                     885.000        m 
 130  715-04612           PIPE                                                                   1,226.000        m 
 131  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         1,261.000        m 
 132  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                           32.000        m 
 133  715-05119           PIPE, TYPE 1, CIRCULAR, 375 mm                                           127.000        m 
 134  715-05121           PIPE, TYPE 1, CIRCULAR, 450 mm                                            36.000        m 
 135  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                            56.000        m 
 136  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           432.200        m 
 137  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                         1,549.800        m 
 138  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           368.600        m 
 139  715-05153           PIPE, TYPE 2, CIRCULAR, 525 mm                                            42.400        m 
 140  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                            47.600        m 
 141  715-05155           PIPE, TYPE 2, CIRCULAR, 675 mm                                           401.100        m 
 142  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                           126.000        m 
 143  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                           488.000        m 
 144  715-05175           PIPE, TYPE 3, CIRCULAR, 750 mm                                            27.000        m 
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 145  715-05334           PIPE, TYPE 2, DEFORMED, MIN. AREA 0.42 m2                                  3.000        m 
 146  715-05407           PIPE, END BENT DRAIN, 150 mm                                              66.000        m 
 147  715-05697           PIPE, REINFORCED CONCRETE, II, D0.3=50, 300 mm                            33.000        m 
 148  715-05708           PIPE, REINFORCED CONCRETE, II, D0.3=50, 375 mm                            41.000        m 
 149  715-06377           SERVICE LATERAL                                                          778.000        m 
 150  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   977.300        Mg 
 151  715-46005           PIPE END SECTION, 375 mm                                                 112.000        EACH 
 152  715-46010           PIPE END SECTION, 450 mm                                                   4.000        EACH 
 153  715-46020           PIPE END SECTION, 600 mm                                                   4.000        EACH 
 154  715-46030           PIPE END SECTION, 750 mm                                                   5.000        EACH 
 155  715-97607           PIPE END SECTION, MIN. AREA .42 m2                                         1.000        EACH 
 156  718-52610           AGGREGATE FOR UNDERDRAINS                                                288.000        m3 
 157  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             2,126.000        m2 
 158  720-03194           MANHOLE                                                                   20.000        EACH 
 159  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
 160  720-44296           CAP INLET                                                                  3.000        EACH 
 161  720-45030           INLET, E7                                                                  3.000        EACH 
 162  720-45035           INLET, F7                                                                 15.000        EACH 
 163  720-45045           INLET, J10                                                                 8.000        EACH 
 164  720-45055           INLET, M10                                                                 6.000        EACH 
 165  720-45410           MANHOLE, C4                                                               17.000        EACH 
 166  720-94612           MANHOLE, K4                                                                2.000        EACH 
 167  720-95422           MANHOLE, J4                                                               10.000        EACH 
 168  720-98174           INLET, B15                                                                18.000        EACH 
 169  720-98555           INLET, C15                                                                 4.000        EACH 
 170  722-51842           BRIDGE DECK OVERLAY                                                      896.000        m2 
 171  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            4.800        m3 
 172  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       43.800        m2 
 173  722-60824           SURFACE MILLING                                                          896.000        m2 
 174  724-03276           EXPANSION JOINT SEALING SYSTEM                                            28.700        m 
 175  729-51875           CONCRETE, A, PATCHING                                                      1.000        m2 
 176  732-03063           TAPPING SLEEVE                                                             3.000        EACH 
 177  732-03063           TAPPING SLEEVE                                                             1.000        EACH 
 178  732-03063           TAPPING SLEEVE                                                             1.000        EACH 
 179  732-03063           TAPPING SLEEVE                                                             1.000        EACH 
 180  732-03942           HYDRANT                                                                    1.000        EACH 
 181  732-03942           HYDRANT                                                                    7.000        EACH 
 182  732-03943           WATER VALVE                                                                3.000        EACH 
 183  732-03943           WATER VALVE                                                               11.000        EACH 
 184  732-04838           SERVICE LINE, K, COPPER, 19mm,                                           149.300        EACH 
 185  732-04987           CONNECTION                                                                 2.000        EACH 
 186  732-04994           METER                                                                     67.000        EACH 
 187  732-06050           CAP                                                                        1.000        EACH 
 188  732-06050           CAP                                                                        8.000        EACH 
 189  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 190  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                41.000        EACH 
 191  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              51.000        EACH 
 192  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 
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 193  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
 194  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 195  801-07118           BARRICADE, III-A                                                         112.200        m 
 196  801-07119           BARRICADE, III-B                                                         172.800        m 
 197  802-04893           REFERENCE POST                                                             5.000        EACH 
 198  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             720.300        m 
 199  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       42.740        m2 
 200  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              46.810        m2 
 201  802-91122           SIGN, GROUND MOUNTED, RESET                                               11.000        EACH 
 202  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                              17,200.000        m 
 203  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                         69.000        m 
 204  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm                            301.000        m 
 205  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm                           262.000        m 
 206  808-75063           LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 100 mm                           39.000        m 
 207  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                             3,245.000        m 
 208  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                             14,291.000        m 
 209  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    115.000        m 
 210  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      740.000        EACH 
 211  808-95933           CURB PAINTING, YELLOW                                                     81.000        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   6  105-08523           RADIO SERVICE                                                             24.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    36.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  202-02240           PAVEMENT REMOVAL                                                         200.000        SYS 
  18  202-02241           GUARDRAIL, REMOVE                                                      8,221.630        LFT 
  19  203-02000           EXCAVATION, COMMON                                                       256.000        CYS 
  20  203-02070           BORROW                                                                   460.000        CYS 
  21  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                         8.000        EACH 
  22  205-06937           TEMPORARY SILT FENCE                                                  10,570.000        LFT 
  23  207-08263           SUBGRADE TREATMENT, TYPE IA                                            8,092.000        SYS 
  24  211-07454           STRUCTURE BACKFILL                                                       243.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        389.000        TON 
  26  304-07491           HMA PATCHING, TYPE C                                                     250.000        TON 
  27  306-08042           MILLING, SCARIFICATION/PROFILE                                        25,602.000        SYS 
  28  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  29  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,405.000        TON 
  30  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                7,068.000        TON 
  31  402-07442           HMA BASE, TYPE C                                                       3,793.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                     15.000        TON 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  34  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 7,150.000        LFT 
  35  601-99106           GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING                               1,000.000        LFT 
  36  605-06150           CURB AND GUTTER, C, CONCRETE                                             773.000        LFT 
  37  610-07712           PCCP FOR APPROACHES, 6 IN.                                             1,166.000        SYS 
  38  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             5.000        TON 
  39  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  40  612-60410           DRILLED HOLE FOR UNDERSEAL                                                94.000        EACH 
  41  615-06505           MONUMENT, B                                                                7.000        EACH 
  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  43  621-06560           MULCHED SEEDING, U                                                     2,718.000        SYS 
  44  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           326.000        LFT 
  45  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           106.000        LFT 
  46  720-98174           INLET, B15                                                                 2.000        EACH 
  47  720-98555           INLET, C15                                                                 4.000        EACH 
  48  720-99417           CATCH BASIN, C15                                                           2.000        EACH 
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  49  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
  50  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  51  801-03497           TUBULAR MARKER                                                            98.000        EACH 
  52  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 
  53  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     14,864.000        LFT 
  54  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          44,406.000        LFT 
  55  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  56  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  57  801-06710           FLASHING ARROW SIGN                                                      730.000        DAY 
  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  59  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        3.000        EACH 
  60  801-07118           BARRICADE, III-A                                                          88.000        LFT 
  61  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  62  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      4,890.000        LFT 
  63  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              220.000        LFT 
  64  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             191.000        LFT 
  65  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              21.000        LFT 
  66  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     50.000        SFT 
  67  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     12.000        SFT 
  68  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              9,910.000        LFT 
  69  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,524.000        LFT 
  70  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 200.000        LFT 
  71  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                 50.000        LFT 
  72  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,910.000        LFT 
  73  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              124.000        EACH 
  74  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      124.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                           30.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         120.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    60.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             30.000        MOS 
   8  108-09283           CPM SCHEDULE                                                          LUMP              LUMP 
   9  108-09284           CPM SCHEDULE, MONTHLY UPDATE                                              16.000        EACH 
  10  108-09285           CPM SCHEDULE, REVISED                                                      4.000        EACH 
  11  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  12  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  13  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  14  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  15  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  16  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  19  202-02241           GUARDRAIL, REMOVE                                                        262.000        m 
  20  202-02279           CURB AND GUTTER, REMOVE                                                2,562.100        m 
  21  202-04089           SIGN, SHEET, REMOVE                                                       21.000        EACH 
  22  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,975.000        m2 
  23  202-74035           SIGN, REMOVE                                                              90.000        EACH 
  24  203-02000           EXCAVATION, COMMON                                                    10,369.000        m3 
  25  205-06937           TEMPORARY SILT FENCE                                                   3,817.000        m 
  26  207-08268           SUBGRADE TREATMENT, TYPE IV                                           73,061.000        m2 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      8,157.200        Mg 
  28  306-08034           MILLING, ASPHALT, 38 mm                                               13,508.000        m2 
  29  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      8,080.900        Mg 
  30  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              9,867.300        Mg 
  31  401-09056           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm-PWL                           10,959.200        Mg 
  32  401-09057           QC/QA-HMA, 4, 64, BASE, 25.0 mm-PWL                                   30,527.800        Mg 
  33  406-05520           ASPHALT FOR TACK COAT                                                     70.900        Mg 
  34  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                        82.700        m 
  35  604-07900           CURB RAMP, CONCRETE, F                                                   292.300        m2 
  36  604-07901           CURB RAMP, CONCRETE, G                                                    82.000        m2 
  37  604-07901           CURB RAMP, CONCRETE, G                                                    62.300        m2 
  38  604-07902           CURB RAMP, CONCRETE, H                                                     4.000        m2 
  39  604-90256           SIDEWALK, CONCRETE, 150 mm                                             7,435.500        m2 
  40  605-06090           CURB, INTEGRAL, CONCRETE                                               4,618.800        m 
  41  605-06140           CURB AND GUTTER, CONCRETE                                              5,086.400        m 
  42  605-06250           CENTER CURB, C, CONCRETE                                                 225.000        m2 
  43  610-08446           PCCP FOR APPROACHES, 150 mm                                           10,496.300        m2 
  44  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                           407.000        m 
  45  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         5,415.000        m 
  46  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                         3,211.000        m 
  47  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                         1,004.100        m 
  48  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           447.100        m 
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  49  715-05153           PIPE, TYPE 2, CIRCULAR, 525 mm                                           241.000        m 
  50  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                           425.300        m 
  51  715-05159           PIPE, TYPE 2, CIRCULAR, 1050 mm                                           90.800        m 
  52  715-05161           PIPE, TYPE 2, CIRCULAR, 1200 mm                                          231.500        m 
  53  715-05162           PIPE, TYPE 2, CIRCULAR, 1350 mm                                          134.500        m 
  54  720-45030           INLET, E7                                                                 32.000        EACH 
  55  720-45035           INLET, F7                                                                 10.000        EACH 
  56  720-45415           MANHOLE, D4                                                               17.000        EACH 
  57  720-95335           MANHOLE, M4                                                                7.000        EACH 
  58  720-98174           INLET, B15                                                                82.000        EACH 
  59  720-98555           INLET, C15                                                               136.000        EACH 
  60  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  61  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                         34,434.000        m 
  62  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm                             28.800        m 
  63  801-06640           CONSTRUCTION SIGN, A                                                      53.000        EACH 
  64  801-06710           FLASHING ARROW SIGN                                                      540.000        DAY 
  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  66  801-07118           BARRICADE, III-A                                                          34.000        m 
  67  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             148.900        m 
  68  802-07060           SIGN, SHEET, RELOCATE                                                     33.000        EACH 
  69  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       53.500        m2 
  70  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              40.000        m2 
  71  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS              11.000        m2 
  72  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
  73  805-02151           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm                 24.000        EACH 
  74  805-78060           CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE                               3.000        EACH 
  75  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  76  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                     26.000        EACH 
  77  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN,                     3.000        EACH 
  78  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  79  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,171.600        m 
  80  805-78485           SIGNAL CABLE, 5C 14GA.                                                    95.900        m 
  81  805-78490           SIGNAL CABLE, 7C 14GA.                                                   294.900        m 
  82  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,584.500        m 
  83  805-78785           SIGNAL DETECTOR HOUSING                                                   10.000        EACH 
  84  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      404.400        m 
  85  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                            4.000        EACH 
  86  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                              1,681.200        m 
  87  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               1,531.800        m 
  88  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm                                147.200        m 
  89  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                      1,379.900        m 
  90  808-06716           LINE, REMOVE                                                             570.000        m 
  91  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                               979.700        m 
  92  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              8,129.400        m 
  93  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE,                         32.400        m 
  94  808-75274           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       200.100        m 
  95  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    224.600        m 
  96  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm               521.600        m 
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  97  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 61.000        EACH 
  98  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     54.000        EACH 
  99  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                                550.600        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                           24.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          48.000        MOS 
   6  105-08523           RADIO SERVICE                                                             24.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    24.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                             24.000        MOS 
  10  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  11  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  12  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  13  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  14  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  15  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  16  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  19  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  20  202-07553           REGULATED MATERIALS, REMOVE, TYPE Y                                    1,742.000        CYS 
  21  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                 1,742.000        CYS 
  22  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                   1,742.000        CYS 
  23  202-08429           REGULATED MATERIALS, DISPOSE, B                                        1,000.000        GAL 
  24  202-08430           REGULATED MATERIALS, REMOVE, B                                         1,000.000        GAL 
  25  202-08431           REGULATED MATERIALS, TRANSPORT, B                                      1,000.000        GAL 
  26  202-09106           TESTING FOR CONTAMINATED MATERIALS, MTBE AND                              53.000        EACH 
  27  202-09243           REGULATED MATERIALS, DISPOSE, Z                                        1,242.000        CYS 
  28  202-09244           REGULATED MATERIALS, REMOVE, Z                                         1,242.000        CYS 
  29  202-09245           REGULATED MATERIALS, TRANSPORT, Z                                      1,242.000        CYS 
  30  202-91385           INLET, REMOVE                                                             15.000        EACH 
  31  203-02000           EXCAVATION, COMMON                                                    17,777.000        CYS 
  32  203-02070           BORROW                                                                 3,428.000        CYS 
  33  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      2.000        TON 
  34  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         222.000        LFT 
  35  205-06937           TEMPORARY SILT FENCE                                                  23,028.000        LFT 
  36  207-08263           SUBGRADE TREATMENT, TYPE IA                                           38,379.000        SYS 
  37  207-08268           SUBGRADE TREATMENT, TYPE IV                                           40,541.000        SYS 
  38  210-06369           SAW CUT                                                               19,535.000        LFT 
  39  211-07454           STRUCTURE BACKFILL                                                    21,298.000        CYS 
  40  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     11,748.000        TON 
  41  303-02051           STONE, NO 2                                                              106.000        TON 
  42  306-08033           MILLING, ASPHALT, 1 IN.                                               26,833.000        SYS 
  43  306-08043           MILLING, TRANSITION                                                    9,553.000        SYS 
  44  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  45  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      8,377.000        TON 
  46  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                               15,298.000        TON 
  47  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                       12,547.000        TON 
  48  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       10,023.000        TON 
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  49  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             5,345.000        TON 
  50  402-07432           HMA SURFACE, TYPE A                                                      544.000        TON 
  51  402-07435           HMA INTERMEDIATE, TYPE A                                                 915.000        TON 
  52  402-07440           HMA BASE, TYPE A                                                       2,987.000        TON 
  53  406-05520           ASPHALT FOR TACK COAT                                                     62.000        TON 
  54  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  55  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  56  601-05585           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8                               1.000        EACH 
  57  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  58  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,687.000        LFT 
  59  604-07900           CURB RAMP, CONCRETE, F                                                   221.000        SYS 
  60  604-07901           CURB RAMP, CONCRETE, G                                                    69.000        SYS 
  61  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              3,535.000        SYS 
  62  605-06140           CURB AND GUTTER, CONCRETE                                             14,693.000        LFT 
  63  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      22,241.000        LFT 
  64  610-07487           HMA FOR APPROACHES, TYPE B                                             5,244.000        TON 
  65  610-08446           PCCP FOR APPROACHES, 6 IN.                                             4,366.000        SYS 
  66  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  18.000        EACH 
  67  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  68  615-06490           RIGHT OF WAY MARKER                                                      178.000        EACH 
  69  615-06505           MONUMENT, B                                                               53.000        EACH 
  70  615-06510           MONUMENT, C                                                                1.000        EACH 
  71  616-02320           GEOTEXTILES                                                              181.000        SYS 
  72  616-06405           RIPRAP, REVETMENT                                                         73.000        TON 
  73  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  74  621-06545           FERTILIZER                                                                 2.200        TON 
  75  621-06553           SEED MIXTURE, R                                                          929.000        LBS 
  76  621-06565           MULCHING MATERIAL                                                         11.000        TON 
  77  621-06567           WATER                                                                    698.000        kGAL 
  78  621-06575           SODDING, NURSERY                                                      17,440.000        SYS 
  79  714-04875           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                                34.000        LFT 
  80  714-08212           CULVERT EXTENSION                                                         18.000        LFT 
  81  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         2,785.000        LFT 
  82  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         15,646.000        LFT 
  83  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                            30.000        LFT 
  84  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            28.000        LFT 
  85  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         4,253.000        LFT 
  86  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           617.000        LFT 
  87  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           769.000        LFT 
  88  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,764.000        LFT 
  89  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         3,572.000        LFT 
  90  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            32.000        LFT 
  91  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
  92  715-46040           PIPE END SECTION, 36 IN.                                                   2.000        EACH 
  93  716-07636           PIPE INSTALLATION, TRENCHLESS, 42 IN.                                    115.000        LFT 
  94  716-07637           PIPE INSTALLATION, TRENCHLESS, 48 IN.                                    235.000        LFT 
  95  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  96  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,408.000        CYS 
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  97  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            14,081.000        SYS 
  98  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  99  720-45030           INLET, E7                                                                  1.000        EACH 
 100  720-45410           MANHOLE, C4                                                               30.000        EACH 
 101  720-45415           MANHOLE, D4                                                               38.000        EACH 
 102  720-98174           INLET, B15                                                               118.000        EACH 
 103  720-98555           INLET, C15                                                                19.000        EACH 
 104  732-08419           MODULAR BLOCK WALL                                                       451.000        SYS 
 105  732-08421           MODULAR BLOCK WALL ERECTION                                              451.000        SYS 
 106  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 107  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 
 108  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          58,602.000        LFT 
 109  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             48.000        LFT 
 110  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
 111  801-06640           CONSTRUCTION SIGN, A                                                     113.000        EACH 
 112  801-06645           CONSTRUCTION SIGN, B                                                      87.000        EACH 
 113  801-06710           FLASHING ARROW SIGN                                                      210.000        DAY 
 114  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 115  801-07119           BARRICADE, III-B                                                         192.000        LFT 
 116  802-04893           REFERENCE POST                                                            10.000        EACH 
 117  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                           1,928.000        LFT 
 118  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              67.000        LFT 
 119  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        157.000        EACH 
 120  802-07060           SIGN, SHEET, RELOCATE                                                     30.000        EACH 
 121  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    667.000        SFT 
 122  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    642.000        SFT 
 123  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     76.000        SFT 
 124  805-01842           HANDHOLE, SIGNAL                                                          21.000        EACH 
 125  805-02440           SIGNAL CABLE, ROADWAY LOOP, 1C 16GA.                                   3,108.000        LFT 
 126  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          5,264.000        LFT 
 127  805-05698           SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT.                8.000        EACH 
 128  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,613.000        LFT 
 129  805-78060           CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE                               2.000        EACH 
 130  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 131  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     20.000        EACH 
 132  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     9.000        EACH 
 133  805-78355           PEDESTRIAN SIGNAL HEAD, 12 IN.                                             2.000        EACH 
 134  805-78370           PEDESTRIAN PUSH BUTTON                                                     2.000        EACH 
 135  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 
 136  805-78420           DISCONNECT HANGER                                                          8.000        EACH 
 137  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
 138  805-78467           SIGNAL CABLE, 3C 8GA.                                                    120.000        LFT 
 139  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,574.000        LFT 
 140  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,792.000        LFT 
 141  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       7,068.000        LFT 
 142  805-78520           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
 143  805-78785           SIGNAL DETECTOR HOUSING                                                   21.000        EACH 
 144  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   4.000        EACH 
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 145  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,093.000        LFT 
 146  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 147  805-78930           CONTROLLER CABINET FOUNDATION, M                                           1.000        EACH 
 148  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          8.000        EACH 
 149  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         6.000        EACH 
 150  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                327.000        LFT 
 151  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              32,865.000        LFT 
 152  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 332.000        LFT 
 153  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                             367.000        LFT 
 154  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                            367.000        LFT 
 155  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,432.000        LFT 
 156  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             40,693.000        LFT 
 157  808-75274           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       342.000        LFT 
 158  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        58.000        LFT 
 159  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                  1,487.000        LFT 
 160  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,075.000        LFT 
 161  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 38.000        EACH 
 162  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     38.000        EACH 
 163  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              100.000        EACH 
 164  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      846.000        EACH 
 165  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              2,720.000        LFT 
 166  605-06120           CURB, CONCRETE                                                         1,229.000        LFT 
 167  202-02240           PAVEMENT REMOVAL                                                      24,141.000        SYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 44 
 
          CALL ORDER   : 240                                              CONTRACT ID  : R -28966-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CRACK SEALING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      21.000        TON 
   8  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
   9  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  10  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  11  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  17  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        1,118.000        SFT 
  18  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                     7.000        CYS 
  19  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                       7.000        CYS 
  20  203-02000           EXCAVATION, COMMON                                                     1,179.000        CYS 
  21  205-06937           TEMPORARY SILT FENCE                                                     136.000        LFT 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             58.000        SYS 
  23  207-08268           SUBGRADE TREATMENT, TYPE IV                                            1,004.000        SYS 
  24  304-07491           HMA PATCHING, TYPE C                                                     200.000        TON 
  25  304-07494           WIDENING WITH HMA, TYPE C                                                610.000        TON 
  26  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            6,749.000        SYS 
  27  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        607.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                      3.700        TON 
  29  604-06070           SIDEWALK, CONCRETE                                                        47.400        SYS 
  30  604-07896           CURB RAMP, CONCRETE, B                                                    48.000        SYS 
  31  604-07897           CURB RAMP, CONCRETE, C                                                     9.000        SYS 
  32  604-07900           CURB RAMP, CONCRETE, F                                                    73.000        SYS 
  33  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                433.000        SYS 
  34  605-06120           CURB, CONCRETE                                                            23.000        LFT 
  35  605-06140           CURB AND GUTTER, CONCRETE                                                834.000        LFT 
  36  610-08446           PCCP FOR APPROACHES, 6 IN.                                                25.000        SYS 
  37  610-09108           PCCP FOR APPROACHES, 9 IN.                                                33.000        SYS 
  38  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
  39  615-06505           MONUMENT, B                                                                4.000        EACH 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  41  621-06567           WATER                                                                      2.150        kGAL 
  42  621-06574           SODDING                                                                  596.000        SYS 
  43  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  44  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  45  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,013.000        LFT 
  46  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,037.000        LFT 
  47  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (RXR)                  1.000        EACH 
  48  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             22.000        LFT 
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  49  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             36.000        LFT 
  50  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 
  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  52  801-94295           SIGNAL HEAD, RELOCATE                                                     16.000        EACH 
  53  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              38.000        LFT 
  54  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     24.000        SFT 
  55  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                      7.500        SFT 
  56  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     18.000        SFT 
  57  802-99045           SIGN REMOUNTING                                                           16.000        EACH 
  58  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  6.000        EACH 
  59  805-01842           HANDHOLE, SIGNAL                                                           2.000        EACH 
  60  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        179.000        LFT 
  61  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  2.000        EACH 
  62  805-78355           PEDESTRIAN SIGNAL HEAD, 12 IN.                                            16.000        EACH 
  63  805-78370           PEDESTRIAN PUSH BUTTON                                                    16.000        EACH 
  64  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 
  65  805-78420           DISCONNECT HANGER                                                          8.000        EACH 
  66  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  67  805-78467           SIGNAL CABLE, 3C 8GA.                                                     49.000        LFT 
  68  805-78485           SIGNAL CABLE, 5C 14GA.                                                 2,569.000        LFT 
  69  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,046.000        LFT 
  70  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
  71  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 
  72  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          6.000        EACH 
  73  805-90005           SIGNAL PEDESTAL, 10 FT.                                                    2.000        EACH 
  74  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          32.000        SYS 
  75  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                 31.000        LFT 
  76  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,339.000        LFT 
  77  808-06716           LINE, REMOVE                                                           2,626.000        LFT 
  78  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,664.000        LFT 
  79  808-75284           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                         6.000        LFT 
  80  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    257.000        LFT 
  81  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                969.000        LFT 
  82  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  7.000        EACH 
  83  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     11.000        EACH 
  84  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       1.000        EACH 
  85  808-98796           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT.              19.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02255           TREE, 18 IN., REMOVE                                                       4.000        EACH 
  13  203-02000           EXCAVATION, COMMON                                                     5,835.000        CYS 
  14  205-03371           SEDIMENT, REMOVE                                                          40.000        CYS 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    221.000        TON 
  16  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         168.000        LFT 
  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                           8.000        EACH 
  18  205-06934           TEMPORARY MULCHING                                                        20.000        TON 
  19  205-06936           TEMPORARY SEDIMENT TRAP                                                  112.000        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                   1,103.000        LFT 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                            9,585.000        SYS 
  22  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           1,060.000        SYS 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,207.000        SYS 
  24  211-07454           STRUCTURE BACKFILL                                                       315.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,614.000        TON 
  26  306-08043           MILLING, TRANSITION                                                      480.000        SYS 
  27  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  28  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        957.000        TON 
  29  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                1,433.000        TON 
  30  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,475.000        TON 
  31  402-07433           HMA SURFACE, TYPE B                                                      195.000        TON 
  32  402-07441           HMA BASE, TYPE B                                                         586.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 
  34  607-06175           GUTTER, CONCRETE                                                          94.000        LFT 
  35  610-07486           HMA FOR APPROACHES, TYPE A                                               423.000        TON 
  36  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  11.000        EACH 
  37  615-06490           RIGHT OF WAY MARKER                                                       44.000        EACH 
  38  615-06505           MONUMENT, B                                                                4.000        EACH 
  39  615-07832           BENCH MARK POST                                                            1.000        EACH 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 
  41  621-06545           FERTILIZER                                                                 1.000        TON 
  42  621-06553           SEED MIXTURE, R                                                          360.000        LBS 
  43  621-06557           SEED MIXTURE, T                                                        1,200.000        LBS 
  44  621-06565           MULCHING MATERIAL                                                          4.000        TON 
  45  621-06567           WATER                                                                     39.000        kGAL 
  46  621-06575           SODDING, NURSERY                                                       9,653.000        SYS 
  47  714-93978           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 2 FT.                 174.000        LFT 
  48  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                     16.000        EACH 
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  49  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN.                                      4.000        EACH 
  50  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            200.000        LFT 
  51  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                            200.000        LFT 
  52  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           114.000        LFT 
  53  715-05148           PIPE, TYPE 2, CIRCULAR, 10 IN.                                         2,181.000        LFT 
  54  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                             4.000        LFT 
  55  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           739.000        LFT 
  56  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                           159.000        LFT 
  57  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                            200.000        LFT 
  58  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    92.000        TON 
  59  715-09064           VIDEO INSPECTION FOR PIPE                                              2,291.000        LFT 
  60  715-09173           GRATED BOX END SECTION, 1, 4:1, 48 IN. X 24 IN.                            4.000        EACH 
  61  715-46005           PIPE END SECTION, 15 IN.                                                   8.000        EACH 
  62  715-46020           PIPE END SECTION, 24 IN.                                                   8.000        EACH 
  63  720-45135           INLET, F7, MODIFIED                                                        1.000        EACH 
  64  720-45265           PIPE CATCH BASIN, 15 IN.                                                   1.000        EACH 
  65  720-45410           MANHOLE, C4                                                                6.000        EACH 
  66  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  67  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  68  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     11,385.000        LFT 
  69  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          11,375.000        LFT 
  70  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              25.000        EACH 
  71  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  72  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 
  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  74  801-07118           BARRICADE, III-A                                                         120.000        LFT 
  75  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              99.000        LFT 
  76  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     12.000        SFT 
  77  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     47.000        SFT 
  78  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,018.000        LFT 
  79  808-06716           LINE, REMOVE                                                             472.000        LFT 
  80  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,474.000        LFT 
  81  808-75290           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       356.000        LFT 
  82  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     84.000        LFT 
  83  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  84  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
  85  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               42.000        EACH 
  86  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      119.000        EACH 
  87  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              3,280.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    24.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  17  202-02240           PAVEMENT REMOVAL                                                         152.000        SYS 
  18  202-02241           GUARDRAIL, REMOVE                                                        679.000        LFT 
  19  202-02273           CENTER CURB, CONCRETE, REMOVE                                            193.000        SYS 
  20  202-02278           CURB, CONCRETE, REMOVE                                                   315.000        LFT 
  21  202-02279           CURB AND GUTTER, REMOVE                                                  597.000        LFT 
  22  202-52710           SIDEWALK, CONCRETE, REMOVE                                                67.000        SYS 
  23  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                  28.000        EACH 
  24  202-91385           INLET, REMOVE                                                              5.000        EACH 
  25  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 
  26  202-96133           PIPE, REMOVE                                                             927.000        LFT 
  27  202-96531           FENCE, RIGHT-OF-WAY, REMOVE                                            2,925.000        LFT 
  28  203-02000           EXCAVATION, COMMON                                                    10,240.000        CYS 
  29  203-02070           BORROW                                                                 1,005.000        CYS 
  30  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     55.000        TON 
  31  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         107.000        LFT 
  32  205-06933           TEMPORARY DITCH INLET PROTECTION                                           9.000        EACH 
  33  205-06937           TEMPORARY SILT FENCE                                                   2,020.000        LFT 
  34  207-08263           SUBGRADE TREATMENT, TYPE IA                                           27,538.000        SYS 
  35  211-07454           STRUCTURE BACKFILL                                                     6,090.000        CYS 
  36  213-08058           FLOWABLE BACKFILL                                                         83.000        CYS 
  37  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      5,185.000        TON 
  38  303-02051           STONE, NO 2                                                              100.000        TON 
  39  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       50.000        TON 
  40  306-08033           MILLING, ASPHALT, 1 IN.                                                9,760.000        SYS 
  41  306-08043           MILLING, TRANSITION                                                    1,479.000        SYS 
  42  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  43  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      2,819.000        TON 
  44  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  mm                               4,004.000        TON 
  45  401-09057           QC/QA-HMA, 4, 64, BASE, 25.0 mm-PWL                                   14,022.000        TON 
  46  402-07453           HMA FOR TEMPORARY PAVEMENT                                               603.000        TON 
  47  406-05520           ASPHALT FOR TACK COAT                                                     30.000        TON 
  48  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
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  49  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   850.000        LFT 
  50  601-99132           GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING                              2.000        EACH 
  51  603-06045           FENCE, CHAIN LINK, 48 IN.                                              2,129.000        LFT 
  52  604-07894           CURB RAMP, CONCRETE, A                                                     6.000        SYS 
  53  604-07901           CURB RAMP, CONCRETE, G                                                     3.000        SYS 
  54  604-07902           CURB RAMP, CONCRETE, H                                                     4.000        SYS 
  55  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                303.000        SYS 
  56  605-06120           CURB, CONCRETE                                                         1,019.000        LFT 
  57  605-06140           CURB AND GUTTER, CONCRETE                                              2,638.000        LFT 
  58  605-06250           CENTER CURB, C, CONCRETE                                                 241.000        SYS 
  59  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       8,260.000        LFT 
  60  610-07486           HMA FOR APPROACHES, TYPE A                                               193.000        TON 
  61  610-07487           HMA FOR APPROACHES, TYPE B                                               293.000        TON 
  62  610-07712           PCCP FOR APPROACHES, 6 IN.                                               820.000        SYS 
  63  610-07788           HMA FOR APPROACHES, TYPE D                                               364.000        TON 
  64  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  65  615-06490           RIGHT OF WAY MARKER                                                       29.000        EACH 
  66  615-06505           MONUMENT, B                                                                2.000        EACH 
  67  616-06451           RIPRAP, UNIFORM                                                           23.000        TON 
  68  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  69  621-06545           FERTILIZER                                                                 2.000        TON 
  70  621-06553           SEED MIXTURE, R                                                          706.000        LBS 
  71  621-06557           SEED MIXTURE, T                                                          493.000        LBS 
  72  621-06565           MULCHING MATERIAL                                                         21.000        TON 
  73  621-06567           WATER                                                                     36.000        kGAL 
  74  621-06574           SODDING                                                                4,671.000        SYS 
  75  621-06575           SODDING, NURSERY                                                       5,052.000        SYS 
  76  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                      1.000        EACH 
  77  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           165.000        LFT 
  78  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           117.000        LFT 
  79  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           675.000        LFT 
  80  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,663.000        LFT 
  81  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           251.000        LFT 
  82  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           757.000        LFT 
  83  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                           942.000        LFT 
  84  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    28.000        TON 
  85  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                    36.000        TON 
  86  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  87  720-45069           INLET, P12                                                                 1.000        EACH 
  88  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
  89  720-45410           MANHOLE, C4                                                                4.000        EACH 
  90  720-90984           MANHOLE, C2                                                                3.000        EACH 
  91  720-91352           CATCH BASIN, F7                                                            2.000        EACH 
  92  720-93501           MANHOLE, L4                                                                1.000        EACH 
  93  720-94612           MANHOLE, K4                                                                1.000        EACH 
  94  720-95422           MANHOLE, J4                                                                1.000        EACH 
  95  720-97958           MANHOLE, K2                                                                1.000        EACH 
  96  720-98174           INLET, B15                                                                 8.000        EACH 
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  97  720-98555           INLET, C15                                                                 2.000        EACH 
  98  720-99417           CATCH BASIN, C15                                                           7.000        EACH 
  99  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             168.000        SYS 
 100  732-08421           MODULAR BLOCK WALL ERECTION                                              168.000        SYS 
 101  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 42.000        EACH 
 102  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
 103  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     35,467.000        LFT 
 104  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          30,612.000        LFT 
 105  801-06640           CONSTRUCTION SIGN, A                                                      52.000        EACH 
 106  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
 107  801-06710           FLASHING ARROW SIGN                                                      230.000        DAY 
 108  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 109  801-07119           BARRICADE, III-B                                                         252.000        LFT 
 110  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                       903.000        LFT 
 111  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             173.000        LFT 
 112  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             110.000        LFT 
 113  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    124.300        SFT 
 114  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     55.400        SFT 
 115  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     16.500        SFT 
 116  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 117  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
 118  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            9.000        EACH 
 119  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 
 120  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 121  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,950.000        LFT 
 122  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 123  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      6.000        EACH 
 124  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                6.000        EACH 
 125  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     2.000        EACH 
 126  805-78415           SPAN, CATENARY, AND TETHER                                                 5.000        EACH 
 127  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 128  805-78467           SIGNAL CABLE, 3C 8GA.                                                     55.000        LFT 
 129  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     720.000        LFT 
 130  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,440.000        LFT 
 131  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,585.000        LFT 
 132  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       4,800.000        LFT 
 133  805-78746           PREFORMED LOOP DETECTORS                                               1,342.000        LFT 
 134  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
 135  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      250.000        LFT 
 136  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 137  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          4.000        EACH 
 138  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  10.000        EACH 
 139  807-04967           CABLE                                                                    800.000        LFT 
 140  808-01045           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN., 2 FT. LINE,                   84.000        LFT 
 141  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,748.000        LFT 
 142  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               8,475.000        LFT 
 143  808-06716           LINE, REMOVE                                                             965.000        LFT 
 144  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,310.000        LFT 
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 145  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       225.000        LFT 
 146  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    274.000        LFT 
 147  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                104.000        LFT 
 148  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 25.000        EACH 
 149  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     15.000        EACH 
 150  808-75994           PRISMATIC REFLECTOR                                                       20.000        EACH 
 151  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               80.000        EACH 
 152  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      103.000        EACH 
 153  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                710.000        LFT 
 154  808-98796           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT.              56.000        LFT 
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   1  105-09198           LAPTOP COMPUTER SYSTEM                                                     4.000        MOS 
   2  105-09291           MOBILE BROADBAND ACCESS                                                    4.000        MOS 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                       201.000        CYS 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        401.000        TON 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                               62.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                     300.000        TON 
  12  306-08042           MILLING, SCARIFICATION/PROFILE                                        46,300.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                    2,150.000        SYS 
  14  402-07433           HMA SURFACE, TYPE B                                                    4,100.000        TON 
  15  402-07438           HMA INTERMEDIATE, TYPE B                                                 190.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                     12.500        TON 
  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       9,500.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  304-07783           HMA PATCHING, TYPE D                                                     193.000        TON 
  14  506-06333           PCCP PATCHING, FULL DEPTH                                              2,591.000        SYS 
  15  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              31.000        SYS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  18  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  801-07215           TEMPORARY CHANGEABLE MESSAGE SIGN                                        720.000        DAY 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           24.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    24.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             24.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  16  203-02000           EXCAVATION, COMMON                                                    17,012.000        CYS 
  17  203-02070           BORROW                                                                   394.000        CYS 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  19  205-06937           TEMPORARY SILT FENCE                                                   9,889.000        LFT 
  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                           25,998.810        SYS 
  21  211-07454           STRUCTURE BACKFILL                                                    10,596.700        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     12,514.860        TON 
  23  303-01180           COMPACTED AGGREGATE, NO. 53                                              181.390        TON 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              512.900        SYS 
  25  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,633.250        TON 
  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         60.570        TON 
  27  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                2,722.080        TON 
  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   25.530        TON 
  29  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        4,355.320        TON 
  30  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          120.670        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                     10.230        TON 
  32  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              2.000        EACH 
  33  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  35  601-99106           GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING                                  75.000        LFT 
  36  604-07896           CURB RAMP, CONCRETE, B                                                    62.000        SYS 
  37  604-07900           CURB RAMP, CONCRETE, F                                                   347.400        SYS 
  38  604-07901           CURB RAMP, CONCRETE, G                                                    28.400        SYS 
  39  604-07902           CURB RAMP, CONCRETE, H                                                   302.000        SYS 
  40  604-07903           CURB RAMP, CONCRETE, K                                                    12.100        SYS 
  41  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              2,831.580        SYS 
  42  605-06140           CURB AND GUTTER, CONCRETE                                              8,511.600        LFT 
  43  605-06145           CURB AND GUTTER, B, CONCRETE                                             138.900        LFT 
  44  610-07712           PCCP FOR APPROACHES, 6 IN.                                             2,282.500        SYS 
  45  610-09108           PCCP FOR APPROACHES, 9 IN.                                               677.780        SYS 
  46  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   9.000        EACH 
  47  615-06490           RIGHT OF WAY MARKER                                                       45.000        EACH 
  48  615-06505           MONUMENT, B                                                               16.000        EACH 
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  49  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  51  621-06575           SODDING, NURSERY                                                       3,558.000        SYS 
  52  702-04878           GRATES, BASINS, AND FITTINGS, DUCTILE IRON                            17,420.000        LBS 
  53  715-02181           SANITARY SEWER SERVICE ADJUSTMENT                                        765.000        LFT 
  54  715-02889           SERVICE LINE, 1 IN.                                                      171.000        LFT 
  55  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                            47.000        LFT 
  56  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         3,033.000        LFT 
  57  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           423.000        LFT 
  58  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           368.000        LFT 
  59  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           140.000        LFT 
  60  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           168.000        LFT 
  61  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                           408.000        LFT 
  62  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                         1,242.000        LFT 
  63  715-05162           PIPE, TYPE 2, CIRCULAR, 54 IN.                                           294.000        LFT 
  64  715-05163           PIPE, TYPE 2, CIRCULAR, 60 IN.                                         1,714.000        LFT 
  65  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            97.000        LFT 
  66  715-05350           PIPE, TYPE 2, DEFORMED, MIN. AREA 20.5 SQ. FT.                           223.000        LFT 
  67  715-05408           PIPE, SANITARY SEWER, 8 IN.                                              198.000        LFT 
  68  715-05409           PIPE, SANITARY SEWER, 10 IN.                                              45.000        LFT 
  69  715-05412           PIPE, SANITARY SEWER, 15 IN.                                           2,065.000        LFT 
  70  715-05428           PIPE, SLOTTED VANE DRAIN, 12 IN.                                         189.000        LFT 
  71  715-46040           PIPE END SECTION, 36 IN.                                                   1.000        EACH 
  72  720-45005           INLET, A2                                                                  1.000        EACH 
  73  720-45235           CATCH BASIN, E7                                                            2.000        EACH 
  74  720-45265           PIPE CATCH BASIN, 15 IN.                                                   2.000        EACH 
  75  720-45410           MANHOLE, C4                                                               14.000        EACH 
  76  720-93501           MANHOLE, L4                                                                2.000        EACH 
  77  720-94612           MANHOLE, K4                                                               11.000        EACH 
  78  720-95335           MANHOLE, M4                                                               16.000        EACH 
  79  720-95422           MANHOLE, J4                                                               12.000        EACH 
  80  720-98174           INLET, B15                                                                67.000        EACH 
  81  720-98555           INLET, C15                                                                39.000        EACH 
  82  732-01898           WATER MAIN, DUCTILE IRON, 10 IN.                                         185.000        LFT 
  83  732-02531           VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON 6 IN.                      19.000        EACH 
  84  732-02532           VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN.                      1.000        EACH 
  85  732-03063           TAPPING SLEEVE                                                            16.000        EACH 
  86  732-03064           TAPPING VALVE                                                             13.000        EACH 
  87  732-03942           HYDRANT                                                                    2.000        EACH 
  88  732-04965           WATER SERVICE LINE                                                        32.000        LFT 
  89  732-09196           VALVE WITH BOX, RESTRINED, GATE, DUCTILE                                   1.000        EACH 
  90  732-09197           VALVE WITH BOX, RESTRAINED, GATE, DUCTILE                                  1.000        EACH 
  91  732-09202           VALVE WITH BOX, RESTRAINED, GATE,                                          1.000        EACH 
  92  732-09203           CUT-IN SLEEVE                                                              1.000        EACH 
  93  732-90573           WATER SERVICE LINE, 0.75 IN                                              516.000        LFT 
  94  732-91738           WATER MAIN, DUCTILE IRON, 6 IN.                                        2,810.000        LFT 
  95  732-91739           WATER MAIN, DUCTILE IRON, 8 IN.                                        1,393.000        LFT 
  96  732-91742           FIRE HYDRANT                                                              10.000        EACH 
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  97  732-96670           WATER MAIN, DUCTILE IRON, 12 IN.                                          65.000        LFT 
  98  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  99  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 
 100  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 
 101  801-06640           CONSTRUCTION SIGN, A                                                      45.000        EACH 
 102  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
 103  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 104  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             341.210        LFT 
 105  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    246.500        SFT 
 106  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     26.000        SFT 
 107  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 746.500        LFT 
 108  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             17,490.000        LFT 
 109  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    431.000        LFT 
 110  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              1,522.000        LFT 
 111  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     9.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02255           TREE, 18 IN., REMOVE                                                       3.000        EACH 
  13  202-02260           TREE, 30 IN., REMOVE                                                       4.000        EACH 
  14  202-02265           TREE, 48 IN., REMOVE                                                       1.000        EACH 
  15  202-91385           INLET, REMOVE                                                              4.000        EACH 
  16  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 
  17  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                     10.000        EACH 
  18  203-02000           EXCAVATION, COMMON                                                     3,447.000        CYS 
  19  205-02237           TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET                        21.000        EACH 
  20  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            197.000        SYS 
  22  207-08268           SUBGRADE TREATMENT, TYPE IV                                            8,836.000        SYS 
  23  210-07739           TEMPORARY                                                                 10.000        EACH 
  24  210-07838           SYSTEM                                                                     1.000        EACH 
  25  210-08249           RETAINING WALL                                                            71.000        SYS 
  26  211-02050           B BORROW                                                                 814.000        CYS 
  27  211-07454           STRUCTURE BACKFILL                                                       813.000        CYS 
  28  213-04324           FLOWABLE FILL                                                            178.000        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         40.000        TON 
  30  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,181.000        SYS 
  31  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        813.000        TON 
  32  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                1,032.000        TON 
  33  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        3,519.000        TON 
  34  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  35  604-03643           BRICK PAVERS                                                             226.000        SYS 
  36  604-07894           CURB RAMP, CONCRETE, A                                                   115.000        SYS 
  37  604-07896           CURB RAMP, CONCRETE, B                                                    69.000        SYS 
  38  604-07897           CURB RAMP, CONCRETE, C                                                     8.000        SYS 
  39  604-07898           CURB RAMP, CONCRETE, D                                                     6.000        SYS 
  40  604-07901           CURB RAMP, CONCRETE, G                                                    91.000        SYS 
  41  604-44251           STEPS, CONCRETE                                                           22.000        CYS 
  42  604-90335           SIDEWALK, CURBFACE, CONCRETE, MODIFIED                                   240.700        SYS 
  43  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              1,609.000        SYS 
  44  605-06120           CURB, CONCRETE                                                            19.000        LFT 
  45  605-06125           CURB, CONCRETE, MODIFIED                                                 332.000        LFT 
  46  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    2,700.000        LFT 
  47  610-07486           HMA FOR APPROACHES, TYPE A                                                 8.000        TON 
  48  610-09108           PCCP FOR APPROACHES, 9 IN.                                               197.000        SYS 
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  49  615-06505           MONUMENT, B                                                                3.000        EACH 
  50  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  51  616-02320           GEOTEXTILES                                                               33.000        SYS 
  52  621-06575           SODDING, NURSERY                                                         856.000        SYS 
  53  622-03948           PLANTER                                                                   20.000        EACH 
  54  622-05647           PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 120 IN.                            6.000        EACH 
  55  706-01268           HANDRAIL, ALUMINUM                                                       320.000        LFT 
  56  706-91664           PIPE RAILING                                                             263.000        LFT 
  57  712-03812           BENCH                                                                      1.000        EACH 
  58  714-05065           MASONRY WALL                                                               9.000        LFT 
  59  715-02181           SANITARY SEWER SERVICE ADJUSTMENT                                        100.000        LFT 
  60  715-04612           PIPE                                                                     160.000        LFT 
  61  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                             70.000        LFT 
  62  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                             50.000        LFT 
  63  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,105.000        LFT 
  64  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           214.000        LFT 
  65  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           135.000        LFT 
  66  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                           338.000        LFT 
  67  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                             11.000        LFT 
  68  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   112.000        TON 
  69  715-92525           WATER MAIN, 10 IN.                                                     1,731.000        LFT 
  70  715-93911           WATER MAIN, 4 IN.                                                         66.000        LFT 
  71  715-93912           WATER MAIN, 6 IN.                                                        261.000        LFT 
  72  715-96629           WATER SERVICE LINE, 1 IN.                                                 32.000        LFT 
  73  720-09079           INLET, HA5, MODIFIED                                                       1.000        EACH 
  74  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  75  720-45410           MANHOLE, C4                                                                8.000        EACH 
  76  720-93409           INLET, B15, MODIFIED                                                       5.000        EACH 
  77  720-93501           MANHOLE, L4                                                                1.000        EACH 
  78  720-95422           MANHOLE, J4                                                                1.000        EACH 
  79  720-96999           FIRE HYDRANT ASSEMBLY                                                      4.000        EACH 
  80  720-96999           FIRE HYDRANT ASSEMBLY                                                      4.000        EACH 
  81  720-98174           INLET, B15                                                                11.000        EACH 
  82  720-98555           INLET, C15                                                                 4.000        EACH 
  83  720-98869           MANHOLE, L4, MODIFIED                                                      1.000        EACH 
  84  732-03063           TAPPING SLEEVE                                                             2.000        EACH 
  85  732-03063           TAPPING SLEEVE                                                             4.000        EACH 
  86  732-03942           HYDRANT                                                                    4.000        EACH 
  87  732-03943           WATER VALVE                                                                8.000        EACH 
  88  732-03943           WATER VALVE                                                                1.000        EACH 
  89  732-03943           WATER VALVE                                                                1.000        EACH 
  90  732-06050           CAP                                                                        8.000        EACH 
  91  732-07653           COARSE AGGREGATE, NO. 8                                                    2.000        TON 
  92  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  93  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
  94  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,980.000        LFT 
  95  801-06217           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABL, 6 IN.                    26.000        LFT 
  96  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             89.000        LFT 
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          CALL ORDER   : 310                                              CONTRACT ID  : R -29600-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRICTION 
 
  97  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  98  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  99  801-07119           BARRICADE, III-B                                                         180.000        LFT 
 100  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,610.000        LFT 
 101  805-08093           POLE                                                                       7.000        EACH 
 102  805-08093           POLE                                                                      33.000        EACH 
 103  805-98336           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                  3,125.000        LFT 
 104  807-04112           WIRE, XHHW, NO. 10                                                     1,525.000        LFT 
 105  807-04651           WIRE                                                                     290.000        LFT 
 106  807-04779           CONCRETE FOUNDATION WITH GROUNDING                                        33.000        EACH 
 107  807-04779           CONCRETE FOUNDATION WITH GROUNDING                                         7.000        EACH 
 108  807-05074           DISCONNECT                                                                 2.000        EACH 
 109  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  5,040.000        LFT 
 110  807-86910           CONNECTOR KIT, UNFUSED                                                    40.000        EACH 
 111  807-86915           CONNECTOR KIT, FUSED                                                      40.000        EACH 
 112  808-04767           LINE                                                                     521.000        LFT 
 113  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,056.000        LFT 
 114  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                               1,227.000        LFT 
 115  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,611.000        LFT 
 116  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    180.000        LFT 
 117  808-95933           CURB PAINTING, YELLOW                                                  1,537.000        LFT 
 118  808-97664           PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL                   7.000        EACH 
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          CALL ORDER   : 320                                              CONTRACT ID  : R -29745-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    AUXILIARY LANES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    16.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-07553           REGULATED MATERIALS, REMOVE, TYPE Y                                      500.000        CYS 
  16  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                   500.000        CYS 
  17  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                     500.000        CYS 
  18  202-08429           REGULATED MATERIALS, DISPOSE, B                                        1,000.000        GAL 
  19  202-08430           REGULATED MATERIALS, REMOVE, B                                         1,000.000        GAL 
  20  202-08431           REGULATED MATERIALS, TRANSPORT, B                                      1,000.000        GAL 
  21  202-09106           TESTING FOR CONTAMINATED MATERIALS, MTBE AND                               6.000        EACH 
  22  202-92222           TESTING FOR CONTAMINATED MATERIALS, TPH                                    6.000        EACH 
  23  203-02000           EXCAVATION, COMMON                                                     5,961.000        CYS 
  24  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         224.000        LFT 
  25  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  26  205-06937           TEMPORARY SILT FENCE                                                     400.000        LFT 
  27  207-08263           SUBGRADE TREATMENT, TYPE IA                                           13,904.000        SYS 
  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            445.000        SYS 
  29  211-07454           STRUCTURE BACKFILL                                                         8.600        CYS 
  30  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,672.000        TON 
  31  306-08033           MILLING, ASPHALT, 1 IN.                                                5,953.000        SYS 
  32  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              750.000        SYS 
  33  306-08043           MILLING, TRANSITION                                                      267.000        SYS 
  34  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  35  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,406.000        TON 
  36  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,953.000        TON 
  37  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        3,703.000        TON 
  38  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          966.000        TON 
  39  406-05520           ASPHALT FOR TACK COAT                                                      8.500        TON 
  40  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       3,687.000        LFT 
  41  610-07487           HMA FOR APPROACHES, TYPE B                                               434.000        TON 
  42  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  43  615-06490           RIGHT OF WAY MARKER                                                       18.000        EACH 
  44  615-06505           MONUMENT, B                                                               13.000        EACH 
  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  46  621-06545           FERTILIZER                                                                 0.900        TON 
  47  621-06553           SEED MIXTURE, R                                                          371.000        LBS 
  48  621-06565           MULCHING MATERIAL                                                          4.400        TON 
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          CALL ORDER   : 320                                              CONTRACT ID  : R -29745-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    AUXILIARY LANES 
 
  49  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           130.000        LFT 
  50  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            41.000        LFT 
  51  715-46000           PIPE END SECTION, 12 IN.                                                   3.000        EACH 
  52  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  53  720-45030           INLET, E7                                                                  2.000        EACH 
  54  720-45270           PIPE CATCH BASIN, 18 IN.                                                   1.000        EACH 
  55  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  57  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     22,749.000        LFT 
  58  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             68.000        LFT 
  59  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  60  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  61  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  62  801-07119           BARRICADE, III-B                                                         178.000        LFT 
  63  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             146.000        LFT 
  64  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              24.000        LFT 
  65  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    130.000        SFT 
  66  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     11.500        SFT 
  67  805-01842           HANDHOLE, SIGNAL                                                           8.000        EACH 
  68  805-02328           SIGNAL CABLE, 1C 14GA.                                                 2,600.000        LFT 
  69  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,202.000        LFT 
  70  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  71  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      7.000        EACH 
  72  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     1.000        EACH 
  73  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  74  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  75  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  76  805-78467           SIGNAL CABLE, 3C 8GA.                                                     32.000        LFT 
  77  805-78485           SIGNAL CABLE, 5C 14GA.                                                   222.000        LFT 
  78  805-78490           SIGNAL CABLE, 7C 14GA.                                                   611.000        LFT 
  79  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,337.000        LFT 
  80  805-78520           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
  81  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
  82  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   1.000        EACH 
  83  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      650.000        LFT 
  84  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  85  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          4.000        EACH 
  86  805-96014           SAW CUT, FULL DEPTH                                                    5,630.000        LFT 
  87  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,983.000        LFT 
  88  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,356.000        LFT 
  89  808-75290           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       341.000        LFT 
  90  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    160.000        LFT 
  91  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 11.000        EACH 
  92  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      9.000        EACH 
  93  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       91.000        EACH 
  94  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              2,074.000        LFT 
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          CALL ORDER   : 330                                              CONTRACT ID  : R -29746-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CONCRETE PATCHING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   6  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-05441           GRIND CONCRETE PAVEMENT                                               15,840.000        SYS 
  12  506-06333           PCCP PATCHING, FULL DEPTH                                              1,207.000        SYS 
  13  507-07482           CRACKS AND JOINTS IN PCCP, ROUT AND SEAL                             190,328.000        LFT 
  14  507-07505           RETROFIT LOAD TRANSFER                                                   144.000        EACH 
  15  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  17  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  801-07215           TEMPORARY CHANGEABLE MESSAGE SIGN                                        720.000        DAY 
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          CALL ORDER   : 350                                              CONTRACT ID  : R -29757-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LANDSCAPING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            8.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     8.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01502           LIGHT STANDARD, REMOVE                                                     4.000        EACH 
  12  202-02240           PAVEMENT REMOVAL                                                          20.000        SYS 
  13  202-02278           CURB, CONCRETE, REMOVE                                                 1,099.000        LFT 
  14  202-03875           CONCRETE STEPS, REMOVE                                                     4.000        EACH 
  15  202-05545           REGULATED MATERIALS, DISPOSE, C                                           20.000        CYS 
  16  202-05550           REGULATED MATERIALS, REMOVE, C                                            20.000        CYS 
  17  202-05555           REGULATED MATERIALS, TRANSPORT, C                                         20.000        CYS 
  18  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 3000 GAL               1.000        EACH 
  19  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,694.000        SYS 
  20  204-92222           TESTING FOR CONTAMINATED MATERIALS                                         4.000        EACH 
  21  210-05066           FOUNTAIN                                                                   1.000        EACH 
  22  210-05815           LIGHTING                                                                   1.000        EACH 
  23  211-07454           STRUCTURE BACKFILL                                                       247.000        CYS 
  24  213-04324           FLOWABLE FILL                                                            220.000        CYS 
  25  303-01180           COMPACTED AGGREGATE, NO. 53                                              131.000        TON 
  26  304-07490           HMA PATCHING, TYPE B                                                      16.500        TON 
  27  406-05521           ASPHALT FOR TACK COAT                                                     80.000        SYS 
  28  604-06070           SIDEWALK, CONCRETE                                                       128.000        SYS 
  29  604-07894           CURB RAMP, CONCRETE, A                                                    36.000        SYS 
  30  604-07896           CURB RAMP, CONCRETE, B                                                    24.000        SYS 
  31  604-07897           CURB RAMP, CONCRETE, C                                                    20.000        SYS 
  32  604-91404           SIDEWALK, CONCRETE, 5 IN.                                              1,265.000        SYS 
  33  605-06120           CURB, CONCRETE                                                           322.000        LFT 
  34  605-06140           CURB AND GUTTER, CONCRETE                                                859.000        LFT 
  35  610-08446           PCCP FOR APPROACHES, 6 IN.                                                43.000        SYS 
  36  621-06574           SODDING                                                                  510.000        SYS 
  37  622-04648           TREE GRATE                                                                12.000        EACH 
  38  702-51864           FIELD DRILLED HOLE                                                         1.000        EACH 
  39  702-90915           CONCRETE, A                                                                1.500        CYS 
  40  714-04802           CONCRETE MODULAR BLOCK WALL                                               25.000        SYS 
  41  715-01902           WATER SERVICE LINE, 2 IN.                                                120.000        LFT 
  42  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           298.000        LFT 
  43  720-44000           CASTING, ADJUST TO GRADE                                                  17.000        EACH 
  44  720-45030           INLET, E7                                                                  1.000        EACH 
  45  720-45045           INLET, J10                                                                 1.000        EACH 
  46  720-45055           INLET, M10                                                                 2.000        EACH 
  47  720-45135           INLET, F7, MODIFIED                                                        1.000        EACH 
  48  732-04445           WATER TAP                                                             LUMP              LUMP 
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          CALL ORDER   : 350                                              CONTRACT ID  : R -29757-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LANDSCAPING 
 
  49  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  50  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  51  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  53  801-07118           BARRICADE, III-A                                                          80.000        LFT 
  54  802-07060           SIGN, SHEET, RELOCATE                                                     12.000        EACH 
  55  802-76055           SIGN POST, A                                                             180.000        LFT 
  56  805-86900           JUNCTION BOX                                                               6.000        EACH 
  57  807-03802           LIGHT STANDARDS                                                            3.000        EACH 
  58  807-03802           LIGHT STANDARDS                                                           18.000        EACH 
  59  807-06585           CLOCK                                                                      1.000        EACH 
  60  807-86810           SERVICE POINT, II                                                          2.000        EACH 
  61  805-06600           CONDUIT, PVC, 3 IN.                                                      150.000        LFT 
  62  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                           750.000        LFT 
  63  805-95888           WIRE, NO. 8 COPPER, 1C                                                13,000.000        LFT 
  64  805-95889           WIRE, NO. 10 COPPER, 1C                                                  150.000        LFT 
  65  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                         2,250.000        LFT 
  66  807-03972           CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR ELECTRIC                           120.000        LFT 
  67  807-08469           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING,                            21.000        EACH 
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          CALL ORDER   : 360                                              CONTRACT ID  : R -29768-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    16.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                      21,230.000        SYS 
  15  202-02241           GUARDRAIL, REMOVE                                                      2,340.000        LFT 
  16  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          12.000        EACH 
  17  203-02000           EXCAVATION, COMMON                                                     2,800.000        CYS 
  18  205-06937           TEMPORARY SILT FENCE                                                   5,826.000        LFT 
  19  207-08263           SUBGRADE TREATMENT, TYPE IA                                           21,230.000        SYS 
  20  303-07449           COMPACTED AGGREGATE, NO. 73                                              410.000        TON 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           21,230.000        SYS 
  22  306-08043           MILLING, TRANSITION                                                    5,600.000        SYS 
  23  306-08432           MILLING, APPROACH                                                        455.000        SYS 
  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      4,121.000        TON 
  26  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                4,820.000        TON 
  27  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        6,880.000        TON 
  28  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             3,220.000        TON 
  29  402-07453           HMA FOR TEMPORARY PAVEMENT                                               500.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                     38.000        TON 
  31  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  32  601-08436           GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS                              1.000        EACH 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  34  601-94690           GUARDRAIL END TREATMENT, MS                                                6.000        EACH 
  35  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   825.000        LFT 
  36  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                   1,525.500        LFT 
  37  610-05527           HMA FOR APPROACHES                                                        38.000        TON 
  38  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          8,000.000        LFT 
  39  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         1,000.000        LFT 
  40  718-06526           HMA FOR UNDERDRAINS                                                      500.000        TON 
  41  718-06529           OUTLET PROTECTOR, 2                                                       82.000        EACH 
  42  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,450.000        CYS 
  43  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  44  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  45  801-04746           ENERGY ABSORBING TERMINAL, CZ                                              2.000        EACH 
  46  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        600.000        LFT 
  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,500.000        LFT 
  48  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              40.000        EACH 
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          CALL ORDER   : 360                                              CONTRACT ID  : R -29768-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  50  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 
  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  52  801-07118           BARRICADE, III-A                                                         188.000        LFT 
  53  801-07119           BARRICADE, III-B                                                         188.000        LFT 
  54  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      2,700.000        LFT 
  55  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          6.000        EACH 
  56  801-94295           SIGNAL HEAD, RELOCATE                                                     24.000        EACH 
  57  805-78490           SIGNAL CABLE, 7C 14GA.                                                   720.000        LFT 
  58  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,470.000        LFT 
  59  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               1,543.000        LFT 
  60  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              11,026.000        LFT 
  61  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,174.000        LFT 
  62  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              268.000        EACH 
  63  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      268.000        EACH 
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          CALL ORDER   : 370                                              CONTRACT ID  : R -29817-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-75997           PRISMATIC REFLECTOR, REMOVE                                               10.000        EACH 
  15  202-96531           FENCE, RIGHT-OF-WAY, REMOVE                                               64.000        LFT 
  16  203-02000           EXCAVATION, COMMON                                                       844.700        CYS 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     24.200        TON 
  18  205-06934           TEMPORARY MULCHING                                                         2.400        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                     681.500        LFT 
  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                            2,438.200        SYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        479.500        TON 
  22  303-60012           AGGREGATE, 2                                                             180.600        TON 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,633.000        SYS 
  24  402-07434           HMA SURFACE, TYPE C                                                       80.900        TON 
  25  402-07439           HMA INTERMEDIATE, TYPE C                                                 134.800        TON 
  26  402-07442           HMA BASE, TYPE C                                                         592.900        TON 
  27  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             135.400        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                      2.600        TON 
  29  603-06040           FENCE, FARM FIELD, 47 IN.                                                 32.000        LFT 
  30  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       1,270.000        LFT 
  31  610-07488           HMA FOR APPROACHES, TYPE C                                               844.800        TON 
  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  33  621-06559           MULCHED SEEDING, R                                                     4,639.000        SYS 
  34  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                            24.000        LFT 
  35  718-06528           OUTLET PROTECTOR, 1                                                        4.000        EACH 
  36  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,430.000        LFT 
  38  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  39  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  802-07060           SIGN, SHEET, RELOCATE                                                      5.000        EACH 
  42  804-06771           DELINEATOR POST, FLEXIBLE                                                 11.000        EACH 
  43  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,680.000        LFT 
  44  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                240.000        LFT 
  45  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
  46  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
  47  808-75994           PRISMATIC REFLECTOR                                                       10.000        EACH 
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          CALL ORDER   : 380                                              CONTRACT ID  : R -29845-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    REHABILITATION OF LAPORTE TRAIN DEPOT, 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                           10.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    10.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             10.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  210-06744           INTERIOR                                                              LUMP              LUMP 
   9  210-07893           IRRIGATION                                                            LUMP              LUMP 
  10  621-06570           TOP SOIL                                                                  21.000        CYS 
  11  621-06570           TOP SOIL                                                                   6.000        CYS 
  12  622-03948           PLANTER                                                                    3.000        EACH 
  13  622-03948           PLANTER                                                                    1.000        EACH 
  14  622-05639           PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN.                                 20.000        EACH 
  15  622-05640           PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN.                                 82.000        EACH 
  16  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                    8.000        EACH 
  17  622-05653           PLANT, GROUND COVER                                                      180.000        EACH 
  18  711-03973           BUILDING ARCHITECTURAL                                                LUMP              LUMP 
  19  711-90932           EDGING, STEEL                                                            160.000        LFT 
  20  719-03975           BUILDING PLUMBING                                                     LUMP              LUMP 
  21  805-04973           CONDUIT                                                                  289.000        LFT 
  22  805-95890           WIRE, NO. 12 COPPER, 1/C                                                 867.000        LFT 
  23  807-02819           LIGHTING RECEPTACLE, SINGLE, WATERPROOF                                   12.000        EACH 
  24  807-03694           BUILDING ELECTRICAL                                                   LUMP              LUMP 
  25  807-03974           BUILDING HEATING, VENTILATION, AIR CONDITIONING                       LUMP              LUMP 
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          CALL ORDER   : 390                                              CONTRACT ID  : R -30067-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT PACHING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-91385           INLET, REMOVE                                                              6.000        EACH 
  15  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                      3,400.000        LFT 
  16  202-95080           TEMPORARY CONCRETE BARRIER, REMOVE                                    10,200.000        LFT 
  17  203-02000           EXCAVATION, COMMON                                                    61,107.200        CYS 
  18  205-06937           TEMPORARY SILT FENCE                                                   6,800.000        LFT 
  19  205-08511           EROSION CONTROL                                                          135.000        LFT 
  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                           52,433.300        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                      4,325.800        TON 
  23  401-09340           QC/QA-HMA, 5, 76, INTERMEDIATE,                                       17,591.400        TON 
  24  401-09342           QC/QA-HMA, 5, 64, BASE, 25.0 mm-PWL                                   28,838.300        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     52.400        TON 
  26  602-08605           CONCRETE BARRIER, 33 IN.                                               3,400.000        LFT 
  27  616-94426           GEOGRID                                                               46,100.000        SYS 
  28  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         22,300.000        LFT 
  29  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                            11.000        LFT 
  30  715-05115           PIPE, TYPE 1, CIRCULAR, 6 IN.                                            905.000        LFT 
  31  718-52610           AGGREGATE FOR UNDERDRAINS                                              9,500.000        CYS 
  32  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            10,000.000        SYS 
  33  720-07299           INLET TYPE H                                                               6.000        EACH 
  34  801-01295           BARRELS FOR CROSSOVER                                                    400.000        EACH 
  35  801-03290           CONSTRUCTION SIGN, C                                                      13.000        EACH 
  36  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,316.000        LFT 
  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,316.000        LFT 
  38  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  40  801-08388           TEMPORARY TRAFFIC BARRIER                                             10,200.000        LFT 
  41  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              5,280.000        LFT 
  42  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,560.000        LFT 
  43  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,560.000        LFT 
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          CALL ORDER   : 400                                              CONTRACT ID  : R -30212-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARD RAIL ATTENUATORS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   6  105-09291           MOBILE BROADBAND ACCESS                                                    6.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02241           GUARDRAIL, REMOVE                                                      1,406.500        LFT 
  15  202-02273           CENTER CURB, CONCRETE, REMOVE                                             14.000        SYS 
  16  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          20.000        EACH 
  17  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           2.000        EACH 
  18  203-02000           EXCAVATION, COMMON                                                         9.000        CYS 
  19  203-02070           BORROW                                                                   180.000        CYS 
  20  203-08607           LINEAR GRADING                                                         6,387.500        LFT 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                              480.000        TON 
  22  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              3.000        EACH 
  23  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  24  601-03677           ANCHOR, TYPE 5                                                             1.000        EACH 
  25  601-05999           CURVED TERMINAL END                                                        1.000        EACH 
  26  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 
  27  601-06244           IMPACT ATTENUATOR, R2, W3, TL-2                                            2.000        EACH 
  28  601-07607           IMPACT ATTENUATOR                                                          2.000        EACH 
  29  601-92948           GUARDRAIL, ADJUST HEIGHT                                                 475.000        LFT 
  30  601-93346           GUARDRAIL CONNECTOR, AS                                                   13.000        EACH 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                               23.000        EACH 
  32  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 5,031.500        LFT 
  33  605-06240           CENTER CURB, A, CONCRETE                                                  46.000        SYS 
  34  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  35  801-06640           CONSTRUCTION SIGN, A                                                      47.000        EACH 
  36  801-06710           FLASHING ARROW SIGN                                                       56.000        DAY 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 410                                              CONTRACT ID  : R -30296-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  304-07783           HMA PATCHING, TYPE D                                                   1,155.000        TON 
  15  306-08043           MILLING, TRANSITION                                                    5,109.000        SYS 
  16  306-08563           MILLING ASPHALT, 1 1/4 IN.                                           209,946.000        SYS 
  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  18  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     18,187.000        TON 
  19  404-05511           SEAL COAT, 2                                                         884,674.000        SYS 
  20  406-05520           ASPHALT FOR TACK COAT                                                     55.000        TON 
  21  506-06333           PCCP PATCHING, FULL DEPTH                                              3,500.000        SYS 
  22  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     884,674.000        LFT 
  23  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  24  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,400.000        LFT 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,400.000        LFT 
  26  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      86,424.000        LFT 
  29  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     86,424.000        LFT 
  30  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN.                                       7,156.000        LFT 
  31  808-07591           LINE, EPOXY, SOLID, WHITE, 24 IN.                                        954.000        LFT 
  32  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN.                                     44,012.000        LFT 
  33  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,314.000        EACH 
  34  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,314.000        EACH 
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          CALL ORDER   : 450                                              CONTRACT ID  : RS-27123-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    16.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02241           GUARDRAIL, REMOVE                                                      2,442.000        LFT 
  15  202-02271           HEADWALL, REMOVE                                                          37.000        EACH 
  16  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           3.000        EACH 
  17  203-02070           BORROW                                                                    20.000        CYS 
  18  203-08607           LINEAR GRADING                                                           200.000        LFT 
  19  303-07449           COMPACTED AGGREGATE, NO. 73                                            5,365.000        TON 
  20  304-07783           HMA PATCHING, TYPE D                                                   1,672.000        TON 
  21  306-08033           MILLING, ASPHALT, 1 IN.                                              191,740.000        SYS 
  22  306-08043           MILLING, TRANSITION                                                    4,480.000        SYS 
  23  306-08432           MILLING, APPROACH                                                      4,200.000        SYS 
  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  25  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     15,820.000        TON 
  26  401-09338           QC/QA-HMA, 4, 70, INTERMEDIATE,                                       29,245.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                    118.000        TON 
  28  506-06333           PCCP PATCHING, FULL DEPTH                                              5,800.000        SYS 
  29  601-01522           GUARDRAIL TRANSITION TYPE TGB                                            150.000        EACH 
  30  601-04793           GUARDRAIL                                                                539.000        LFT 
  31  601-05585           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8                               2.000        EACH 
  32  601-06035           GUARDRAIL, RESET                                                       3,513.000        LFT 
  33  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  35  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  36  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 3,046.250        LFT 
  37  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      56,195.000        LFT 
  38  610-07788           HMA FOR APPROACHES, TYPE D                                             4,200.000        TON 
  39  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                           187.700        TON 
  40  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  41  612-60410           DRILLED HOLE FOR UNDERSEAL                                             2,010.000        EACH 
  42  615-06520           MONUMENT, RE-ESTABLISH                                                     3.000        EACH 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  44  621-06559           MULCHED SEEDING, R                                                        25.000        SYS 
  45  715-01662           PIPE CLEANING, 12 IN. TO 48 IN.  DIA.                                  2,233.000        LFT 
  46  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN.                                     14.000        EACH 
  47  715-03584           SAFETY METAL END SECTION, 4:1, 18 IN.                                      4.000        EACH 
  48  715-04857           SAFETY METAL END SECTION,                                                  1.000        EACH 
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          CALL ORDER   : 450                                              CONTRACT ID  : RS-27123-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
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  49  715-04857           SAFETY METAL END SECTION,                                                  1.000        EACH 
  50  715-46000           PIPE END SECTION, 12 IN.                                                  18.000        EACH 
  51  720-45065           INLET, N12                                                                 6.000        EACH 
  52  720-96995           CLEAN INLET                                                               36.000        EACH 
  53  725-06857           PIPE LINER, THERMOPLASTIC, 24 IN.                                        135.000        LFT 
  54  725-06865           PIPE LINER, THERMOPLASTIC, 12 IN.                                        257.000        LFT 
  55  725-06867           PIPE LINER, THERMOPLASTIC, 18 IN.                                        268.000        LFT 
  56  730-03476           SAFETY METAL END SECTION, 4:1, 24 IN.                                      4.000        EACH 
  57  730-03487           SAFETY METAL END SECTION, 4:1, 30 IN.                                      4.000        EACH 
  58  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  59  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  60  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     13,050.000        LFT 
  61  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,920.000        LFT 
  62  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 
  63  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  65  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  66  804-06771           DELINEATOR POST, FLEXIBLE                                                325.000        EACH 
  67  804-06771           DELINEATOR POST, FLEXIBLE                                                206.000        EACH 
  68  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              6,996.000        LFT 
  69  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              57,914.000        LFT 
  70  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             55,858.000        LFT 
  71  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     88.000        LFT 
  72  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              451.000        EACH 
  73  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      451.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : RS-28607-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    16.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-02240           PAVEMENT REMOVAL                                                         216.000        SYS 
  17  202-02241           GUARDRAIL, REMOVE                                                        514.000        LFT 
  18  202-02250           TREE, 10 IN., REMOVE                                                       1.000        EACH 
  19  202-02255           TREE, 18 IN., REMOVE                                                       9.000        EACH 
  20  202-02260           TREE, 30 IN., REMOVE                                                       8.000        EACH 
  21  202-02265           TREE, 48 IN., REMOVE                                                       6.000        EACH 
  22  202-02271           HEADWALL, REMOVE                                                           6.000        EACH 
  23  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  24  202-62420           BRIDGE RAILING, REMOVE                                                   145.000        LFT 
  25  202-91385           INLET, REMOVE                                                              3.000        EACH 
  26  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          12.000        EACH 
  27  202-96133           PIPE, REMOVE                                                             730.000        LFT 
  28  202-98488           PIPE END SECTION, REMOVE                                                  34.000        EACH 
  29  203-02000           EXCAVATION, COMMON                                                       245.000        CYS 
  30  203-08607           LINEAR GRADING                                                         1,900.000        LFT 
  31  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,591.000        SYS 
  32  213-08058           FLOWABLE BACKFILL                                                        227.000        CYS 
  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,561.000        TON 
  34  302-07455           DENSE GRADED SUBBASE                                                      38.000        CYS 
  35  303-01180           COMPACTED AGGREGATE, NO. 53                                              107.000        TON 
  36  303-07449           COMPACTED AGGREGATE, NO. 73                                            4,558.000        TON 
  37  304-07490           HMA PATCHING, TYPE B                                                   5,151.000        TON 
  38  306-08033           MILLING, ASPHALT, 1 IN.                                              230,712.000        SYS 
  39  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            3,615.000        SYS 
  40  306-08043           MILLING, TRANSITION                                                    5,590.000        SYS 
  41  306-08432           MILLING, APPROACH                                                     17,860.000        SYS 
  42  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  43  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     19,790.000        TON 
  44  401-09052           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm-PWL                           25,131.000        TON 
  45  402-07433           HMA SURFACE, TYPE B                                                       29.000        TON 
  46  402-07438           HMA INTERMEDIATE, TYPE B                                                  51.000        TON 
  47  402-07441           HMA BASE, TYPE B                                                         195.000        TON 
  48  406-05520           ASPHALT FOR TACK COAT                                                    126.000        TON 
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          CALL ORDER   : 460                                              CONTRACT ID  : RS-28607-A 
          LETTING DATE : 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  49  406-05521           ASPHALT FOR TACK COAT                                                    810.000        SYS 
  50  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  51  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  52  601-06238           IMPACT ATTENUATOR, R1, W1, TL-3                                            1.000        EACH 
  53  601-06421           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-3                        1.000        EACH 
  54  601-92948           GUARDRAIL, ADJUST HEIGHT                                                 690.000        LFT 
  55  601-94689           GUARDRAIL END TREATMENT, OS                                               15.000        EACH 
  56  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           1.000        EACH 
  57  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   462.500        LFT 
  58  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               228.000        SYS 
  59  610-07487           HMA FOR APPROACHES, TYPE B                                             3,846.000        TON 
  60  615-06520           MONUMENT, RE-ESTABLISH                                                    19.000        EACH 
  61  615-06527           MONUMENT, SECTION CORNER                                                  19.000        EACH 
  62  616-01763           RIPRAP, RELAID                                                           147.000        SYS 
  63  616-02320           GEOTEXTILES                                                              153.000        SYS 
  64  616-05688           RIPRAP, CLASS 1                                                           64.000        TON 
  65  616-06405           RIPRAP, REVETMENT                                                         76.000        TON 
  66  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  67  621-06626           MULCHED SEEDING, D                                                     4,222.000        SYS 
  68  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           516.000        EACH 
  69  703-06029           REINFORCING BARS, EPOXY COATED                                        14,192.000        LBS 
  70  706-06339           RAILING, PF-1                                                            161.000        LFT 
  71  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 
  72  706-51020           CONCRETE, C, RAILING                                                       9.000        CYS 
  73  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  74  715-01662           PIPE CLEANING, 12 IN. TO 48 IN.  DIA.                                    519.000        LFT 
  75  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           301.000        LFT 
  76  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                           341.000        LFT 
  77  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                            56.000        LFT 
  78  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   231.000        TON 
  79  715-09173           GRATED BOX END SECTION, 1, 4:1, 48 IN. X 24 IN.                            2.000        EACH 
  80  715-09306           GRATED BOX END SECTION, 1, 3:,                                             2.000        EACH 
  81  715-09307           GRATED BOX END SECTION, 1, 3:1,                                            2.000        EACH 
  82  715-46005           PIPE END SECTION, 15 IN.                                                  32.000        EACH 
  83  715-46010           PIPE END SECTION, 18 IN.                                                  26.000        EACH 
  84  715-46030           PIPE END SECTION, 30 IN.                                                   4.000        EACH 
  85  715-97695           GRATED BOX END SECTION, I, 3:1, 48 IN.                                     4.000        EACH 
  86  720-44040           CASTING, 7, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  87  720-45030           INLET, E7                                                                  2.000        EACH 
  88  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         150.000        SFT 
  89  722-51842           BRIDGE DECK OVERLAY                                                      324.000        SYS 
  90  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            4.000        CYS 
  91  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      300.000        SFT 
  92  722-60824           SURFACE MILLING                                                        2,481.000        SYS 
  93  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  94  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  95  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  96  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     12,827.000        LFT 
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  97  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          12,946.000        LFT 
  98  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            466.000        LFT 
  99  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   24.000        LFT 
 100  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                            233.000        LFT 
 101  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 
 102  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
 103  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 104  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        273.000        LFT 
 105  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              210.000        LFT 
 106  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
 107  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,050.000        DAY 
 108  804-04435           DELINEATOR POST, REMOVE                                                   27.000        EACH 
 109  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       1,240.000        LFT 
 110  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                       155.000        LFT 
 111  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             126,206.000        LFT 
 112  808-06716           LINE, REMOVE                                                           1,059.000        LFT 
 113  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            15,274.000        LFT 
 114  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             16,640.000        LFT 
 115  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    134.000        LFT 
 116  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              970.000        EACH 
 117  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      970.000        EACH 
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          CALL ORDER   : 470                                              CONTRACT ID  : RS-28768-A 
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------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    16.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                       9,603.000        SYS 
  15  207-08263           SUBGRADE TREATMENT, TYPE IA                                            9,603.000        SYS 
  16  303-07449           COMPACTED AGGREGATE, NO. 73                                            5,000.000        TON 
  17  304-07783           HMA PATCHING, TYPE D                                                     108.000        TON 
  18  306-08033           MILLING, ASPHALT, 1 IN.                                              565,817.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                    2,400.000        SYS 
  20  306-08432           MILLING, APPROACH                                                     13,115.000        SYS 
  21  306-08595           MILLING ASPHALT, 3 1/2 IN.                                               627.000        SYS 
  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  23  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     49,657.000        TON 
  24  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                  225.000        TON 
  25  401-09057           QC/QA-HMA, 4, 64, BASE, 25.0 mm-PWL                                   15,822.000        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                    153.000        TON 
  27  503-05310           TERMINAL JOINT                                                            17.400        LFT 
  28  506-06333           PCCP PATCHING, FULL DEPTH                                                164.000        SYS 
  29  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     216,575.000        LFT 
  30  610-07488           HMA FOR APPROACHES, TYPE C                                             1,984.000        TON 
  31  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  32  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  33  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          26,265.000        LFT 
  34  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
  35  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                            784.000        LFT 
  38  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      784.000        LFT 
  39  808-04097           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (AHEAD)                     4.000        EACH 
  40  808-04723           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 4 IN.                            1,584.000        LFT 
  41  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             26,265.000        LFT 
  42  808-08173           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD(SIGNAL)                             4.000        EACH 
  43  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            104,958.000        LFT 
  44  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    498.000        LFT 
  45  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  46  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
  47  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  48  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              661.000        EACH 
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  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      661.000        EACH 
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          CALL ORDER   : 480                                              CONTRACT ID  : RS-29117-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            3.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     3.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              3.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02241           GUARDRAIL, REMOVE                                                        608.000        LFT 
  15  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,323.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                     900.000        TON 
  17  306-08033           MILLING, ASPHALT, 1 IN.                                               82,138.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                    2,300.000        SYS 
  19  306-08432           MILLING, APPROACH                                                      8,710.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      6,777.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     21.000        TON 
  23  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              2.000        EACH 
  24  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  25  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  26  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   310.000        LFT 
  27  610-07488           HMA FOR APPROACHES, TYPE C                                               720.000        TON 
  28  615-06520           MONUMENT, RE-ESTABLISH                                                     3.000        EACH 
  29  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,841.000        LFT 
  30  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,841.000        LFT 
  31  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
  32  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  34  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              8,040.000        LFT 
  35  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              39,315.000        LFT 
  36  808-06716           LINE, REMOVE                                                          29,500.000        LFT 
  37  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 340.000        LFT 
  38  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                475.000        LFT 
  39  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             35,325.000        LFT 
  40  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    125.000        LFT 
  41  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  42  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 
  43  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       4.000        EACH 
  44  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              960.000        EACH 
  45  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      960.000        EACH 
  46  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN.                               120.000        LFT 
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          CALL ORDER   : 490                                              CONTRACT ID  : RS-29122-A 
          LETTING DATE : 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            5.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          15.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     5.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              5.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02241           GUARDRAIL, REMOVE                                                      4,585.000        LFT 
  15  303-07449           COMPACTED AGGREGATE, NO. 73                                              395.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                     500.000        TON 
  17  306-08033           MILLING, ASPHALT, 1 IN.                                               33,895.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                    2,076.000        SYS 
  19  306-08432           MILLING, APPROACH                                                      1,085.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,800.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     17.000        TON 
  23  601-06224           IMPACT ATTENUATOR, CR, W1, TL-2                                            3.000        EACH 
  24  801-03290           CONSTRUCTION SIGN, C                                                      18.000        EACH 
  25  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,542.000        LFT 
  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,270.000        LFT 
  27  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  29  808-01329           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WRONG WAY RAMP                   6.000        EACH 
  30  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,440.000        LFT 
  31  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,487.000        LFT 
  32  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,504.000        LFT 
  33  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              150.000        EACH 
  34  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      150.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    16.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           7.000        EACH 
  14  202-96133           PIPE, REMOVE                                                             263.000        LFT 
  15  203-02000           EXCAVATION, COMMON                                                     3,400.000        CYS 
  16  203-02070           BORROW                                                                20,300.000        CYS 
  17  203-08607           LINEAR GRADING                                                        39,300.000        LFT 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     62.000        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                   5,141.000        LFT 
  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                           51,106.000        SYS 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                           10,225.000        SYS 
  22  211-02050           B BORROW                                                                 307.000        CYS 
  23  211-07454           STRUCTURE BACKFILL                                                     1,595.000        CYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        680.000        TON 
  25  303-01180           COMPACTED AGGREGATE, NO. 53                                            6,388.000        TON 
  26  304-07490           HMA PATCHING, TYPE B                                                   4,709.000        TON 
  27  304-07492           WIDENING WITH HMA, TYPE A                                             16,440.000        TON 
  28  306-08033           MILLING, ASPHALT, 1 IN.                                              128,678.000        SYS 
  29  306-08043           MILLING, TRANSITION                                                      280.000        SYS 
  30  306-08432           MILLING, APPROACH                                                      3,907.000        SYS 
  31  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                     13,280.000        TON 
  32  401-09337           QC/QA-HMA, 3, 64, INTERMEDIATE,                                       22,350.000        TON 
  33  402-07432           HMA SURFACE, TYPE A                                                      489.300        TON 
  34  402-07435           HMA INTERMEDIATE, TYPE A                                                 303.900        TON 
  35  402-07441           HMA BASE, TYPE B                                                         171.000        TON 
  36  406-05520           ASPHALT FOR TACK COAT                                                     93.000        TON 
  37  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               9.000        EACH 
  38  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               1.000        EACH 
  39  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 
  40  601-94689           GUARDRAIL END TREATMENT, OS                                               11.000        EACH 
  41  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 6,450.000        LFT 
  42  610-07486           HMA FOR APPROACHES, TYPE A                                               793.250        TON 
  43  616-02320           GEOTEXTILES                                                            1,104.700        SYS 
  44  616-05688           RIPRAP, CLASS 1                                                          966.600        TON 
  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  46  621-06545           FERTILIZER                                                                 5.000        TON 
  47  621-06553           SEED MIXTURE, R                                                        1,380.000        LBS 
  48  621-06554           SEED MIXTURE, U                                                          406.000        LBS 
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  49  621-06565           MULCHING MATERIAL                                                         21.700        TON 
  50  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 18.000        EACH 
  51  622-91786           SEEDLING                                                                 510.000        EACH 
  52  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            37.500        LFT 
  53  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  54  723-06660           WINGWALL                                                                 207.000        SYS 
  55  723-07069           STRUCTURE, PRECAST THREE-SIDED, 192 IN. X 108 IN.                         69.250        LFT 
  56  723-07594           STRUCTURE, PRECAST THREE-SIDED, 216 IN. X 132 IN.                         84.000        LFT 
  57  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  58  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  59  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              48.000        EACH 
  60  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
  61  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  64  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  65  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                             80.000        LFT 
  66  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                          20.000        LFT 
  67  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
  68  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                       20.000        LFT 
  69  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              89,640.000        LFT 
  70  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             9,050.000        LFT 
  71  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             20,040.000        LFT 
  72  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    450.000        LFT 
  73  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  74  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 
  75  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              717.000        EACH 
  76  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      717.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          27.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    27.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02278           CURB, CONCRETE, REMOVE                                                   216.000        LFT 
  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                                72.300        SYS 
  16  203-08607           LINEAR GRADING                                                        15,907.000        LFT 
  17  303-01180           COMPACTED AGGREGATE, NO. 53                                               50.000        TON 
  18  304-07491           HMA PATCHING, TYPE C                                                     444.100        TON 
  19  306-08033           MILLING, ASPHALT, 1 IN.                                               49,768.890        SYS 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           21,676.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                    7,686.670        SYS 
  22  306-08432           MILLING, APPROACH                                                     11,046.670        SYS 
  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  24  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      6,528.350        TON 
  25  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                7,761.950        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                     34.330        TON 
  27  604-06070           SIDEWALK, CONCRETE                                                         4.200        SYS 
  28  604-07894           CURB RAMP, CONCRETE, A                                                     6.600        SYS 
  29  604-07897           CURB RAMP, CONCRETE, C                                                    10.500        SYS 
  30  604-07902           CURB RAMP, CONCRETE, H                                                    23.900        SYS 
  31  605-06120           CURB, CONCRETE                                                           216.000        LFT 
  32  608-04395           AGGREGATE FOR SHOULDER DRAINS                                            100.000        TON 
  33  610-07488           HMA FOR APPROACHES, TYPE C                                             1,174.460        TON 
  34  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            50.670        TON 
  35  612-60410           DRILLED HOLE FOR UNDERSEAL                                               844.000        EACH 
  36  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 
  37  621-06575           SODDING, NURSERY                                                          39.500        SYS 
  38  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  39  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,069.000        LFT 
  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,262.000        LFT 
  41  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            304.000        LFT 
  42  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  304.000        LFT 
  43  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  44  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  45  805-02328           SIGNAL CABLE, 1C 14GA.                                                 4,950.000        LFT 
  46  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
  47  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,560.000        LFT 
  48  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                141.000        LFT 
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  49  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              47,428.000        LFT 
  50  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,373.000        LFT 
  51  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             27,121.000        LFT 
  52  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    304.000        LFT 
  53  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 24.000        EACH 
  54  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     21.000        EACH 
  55  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       4.000        EACH 
  56  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              623.000        EACH 
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          CALL ORDER   : 530                                              CONTRACT ID  : RS-29363-A 
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------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    18.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  202-02278           CURB, CONCRETE, REMOVE                                                    85.000        LFT 
  16  202-02279           CURB AND GUTTER, REMOVE                                                    6.000        LFT 
  17  202-52710           SIDEWALK, CONCRETE, REMOVE                                                35.000        SYS 
  18  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,357.000        TON 
  19  304-07491           HMA PATCHING, TYPE C                                                   8,304.000        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          262,859.000        SYS 
  21  306-08432           MILLING, APPROACH                                                     16,745.000        SYS 
  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  23  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     21,686.000        TON 
  24  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             510.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     77.000        TON 
  26  604-06070           SIDEWALK, CONCRETE                                                        35.000        SYS 
  27  604-07900           CURB RAMP, CONCRETE, F                                                    47.000        SYS 
  28  605-05523           CURB, HMA                                                                 15.000        LFT 
  29  605-06090           CURB, INTEGRAL, CONCRETE                                                  55.000        LFT 
  30  605-06120           CURB, CONCRETE                                                            30.000        LFT 
  31  605-06140           CURB AND GUTTER, CONCRETE                                                  6.000        LFT 
  32  610-07488           HMA FOR APPROACHES, TYPE C                                             1,381.000        TON 
  33  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  34  621-06574           SODDING                                                                    5.000        SYS 
  35  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
  36  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  37  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,850.000        LFT 
  38  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,850.000        LFT 
  39  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
  42  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,250.000        LFT 
  43  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,360.000        LFT 
  44  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   6.000        EACH 
  45  805-94592           CABLE, SHIELDED, 2C/16                                                   425.000        LFT 
  46  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN.                                      1,805.000        LFT 
  47  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        332.000        LFT 
  48  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     5,035.000        LFT 
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  49  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     156,589.000        LFT 
  50  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                    125,577.000        LFT 
  51  808-06723           PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW                    5.000        EACH 
  52  808-06724           PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY                                3.000        EACH 
  53  808-75078           TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE,                40.000        LFT 
  54  808-75090           TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE,               183.000        LFT 
  55  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    397.000        LFT 
  56  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 26.000        EACH 
  57  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      8.000        EACH 
  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,913.000        EACH 
  59  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,929.000        EACH 
  60  808-94435           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (STOP)                      1.000        EACH 
  61  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN.                               60.000        LFT 
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          CALL ORDER   : 540                                              CONTRACT ID  : RS-29498-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02241           GUARDRAIL, REMOVE                                                        102.000        LFT 
  15  303-07449           COMPACTED AGGREGATE, NO. 73                                            6,420.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                     300.000        TON 
  17  306-08033           MILLING, ASPHALT, 1 IN.                                              176,404.000        SYS 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           15,363.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                    2,296.000        SYS 
  20  306-08432           MILLING, APPROACH                                                     32,194.000        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                     11,033.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                     49.000        TON 
  24  610-07488           HMA FOR APPROACHES, TYPE C                                             2,656.000        TON 
  25  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  26  621-06559           MULCHED SEEDING, R                                                       300.000        SYS 
  27  725-06866           PIPE LINER, THERMOPLASTIC, 15 IN.                                         36.000        LFT 
  28  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  29  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,306.000        LFT 
  30  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,306.000        LFT 
  31  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,200.000        LFT 
  34  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      800.000        LFT 
  35  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                970.000        LFT 
  36  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             113,886.000        LFT 
  37  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             9,850.000        LFT 
  38  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             46,712.000        LFT 
  39  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                301.000        LFT 
  40  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 19.000        EACH 
  41  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     12.000        EACH 
  42  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,335.000        EACH 
  43  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,335.000        EACH 
  44  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN.                               150.000        LFT 
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          CALL ORDER   : 560                                              CONTRACT ID  : RS-29704-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            5.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          15.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     5.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              5.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                            5,020.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          166,085.000        SYS 
  16  306-08043           MILLING, TRANSITION                                                    3,667.000        SYS 
  17  306-08432           MILLING, APPROACH                                                      4,527.000        SYS 
  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  19  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     12,386.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                     33.000        TON 
  21  610-07488           HMA FOR APPROACHES, TYPE C                                               561.000        TON 
  22  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  23  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     10,602.000        LFT 
  24  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
  25  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,680.000        LFT 
  28  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      420.000        LFT 
  29  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   6.000        EACH 
  30  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              5,860.000        LFT 
  31  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              34,324.000        LFT 
  32  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             27,056.000        LFT 
  33  808-75256           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH           3,155.000        LFT 
  34  808-75272           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             652.000        LFT 
  35  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    446.000        LFT 
  36  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 37.000        EACH 
  37  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     13.000        EACH 
  38  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              327.000        EACH 
  39  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      327.000        EACH 
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          CALL ORDER   : 570                                              CONTRACT ID  : RS-29805-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                        450.000        LFT 
  13  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           2.000        EACH 
  14  202-94954           BARRIER WALL, CONCRETE, REMOVE                                            50.000        LFT 
  15  303-07449           COMPACTED AGGREGATE, NO. 73                                            9,800.000        TON 
  16  304-07489           HMA PATCHING, TYPE A                                                   1,000.000        TON 
  17  304-07783           HMA PATCHING, TYPE D                                                   2,100.000        TON 
  18  306-08036           MILLING, ASPHALT, 2 IN.                                               68,875.000        SYS 
  19  306-08041           MILLING, PCCP                                                        136,100.000        SYS 
  20  306-08043           MILLING, TRANSITION                                                    3,700.000        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07338           QC/QA-HMA, 1, 64, SURFACE, 12.5 mm                                     5,500.000        TON 
  23  401-09339           QC/QA-HMA, 4, 70, SURFACE, 12.5 mm-PWL                                17,100.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                     53.000        TON 
  25  601-06228           IMPACT ATTENUATOR, CR, W1, TL-3                                            1.000        EACH 
  26  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
  27  601-06411           IMPACT ATTENUATOR SPARE PARTS PACKAGE, CR, W1, TL-3                        1.000        EACH 
  28  601-06416           IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3                        1.000        EACH 
  29  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      94,308.000        LFT 
  30  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  31  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 
  32  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     19,905.000        LFT 
  33  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          19,905.000        LFT 
  34  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  35  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          6.000        EACH 
  38  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             11,800.000        LFT 
  39  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              47,154.000        LFT 
  40  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             47,154.000        LFT 
  41  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     60.000        LFT 
  42  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              700.000        EACH 
  43  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      700.000        EACH 
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          CALL ORDER   : 580                                              CONTRACT ID  : RS-29828-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02241           GUARDRAIL, REMOVE                                                      2,887.500        LFT 
  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           4.000        EACH 
  16  203-08607           LINEAR GRADING                                                           528.000        LFT 
  17  303-07449           COMPACTED AGGREGATE, NO. 73                                            4,000.000        TON 
  18  304-07489           HMA PATCHING, TYPE A                                                   1,000.000        TON 
  19  304-07783           HMA PATCHING, TYPE D                                                   1,000.000        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           82,843.000        SYS 
  21  306-08036           MILLING, ASPHALT, 2 IN.                                              266,045.000        SYS 
  22  306-08042           MILLING, SCARIFICATION/PROFILE                                         4,950.000        SYS 
  23  306-08043           MILLING, TRANSITION                                                    1,400.000        SYS 
  24  306-08432           MILLING, APPROACH                                                      8,000.000        SYS 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      6,900.000        TON 
  27  401-09339           QC/QA-HMA, 4, 70, SURFACE, 12.5 mm-PWL                                29,500.000        TON 
  28  402-07433           HMA SURFACE, TYPE B                                                      400.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                     87.000        TON 
  30  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  31  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 2,887.500        LFT 
  32  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     142,000.000        LFT 
  33  610-07788           HMA FOR APPROACHES, TYPE D                                             1,100.000        TON 
  34  615-06527           MONUMENT, SECTION CORNER                                                   5.000        EACH 
  35  715-03476           SAFETY METAL END SECTION, 4:1, 24 IN.                                      1.000        EACH 
  36  715-26770           GRATED BOX END SECTION, I, 3:1, 24 IN.                                     1.000        EACH 
  37  720-01355           CLEAN EXISTING INLET                                                      41.000        EACH 
  38  720-44040           CASTING, 7, FURNISH AND ADJUST TO GRADE                                   19.000        EACH 
  39  725-06857           PIPE LINER, THERMOPLASTIC, 24 IN.                                        138.000        LFT 
  40  725-06858           PIPE LINER, THERMOPLASTIC, 36 IN.                                        138.000        LFT 
  41  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN.                                        160.000        LFT 
  42  725-06870           PIPE LINER, THERMOPLASTIC, 30 IN.                                        130.000        LFT 
  43  725-06872           PIPE LINER, THERMOPLASTIC, 42 IN.                                        210.000        LFT 
  44  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 
  45  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  46  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,500.000        LFT 
  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,500.000        LFT 
  48  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
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          CALL ORDER   : 580                                              CONTRACT ID  : RS-29828-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
  49  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  51  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  52  804-04435           DELINEATOR POST, REMOVE                                                  250.000        EACH 
  53  804-06771           DELINEATOR POST, FLEXIBLE                                                250.000        EACH 
  54  804-06771           DELINEATOR POST, FLEXIBLE                                                166.000        EACH 
  55  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,480.000        LFT 
  56  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,120.000        LFT 
  57  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  16.000        EACH 
  58  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             17,740.000        LFT 
  59  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              79,172.000        LFT 
  60  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             70,962.000        LFT 
  61  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    361.000        LFT 
  62  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 28.000        EACH 
  63  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      8.000        EACH 
  64  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       4.000        EACH 
  65  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,102.000        EACH 
  66  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,102.000        EACH 
  67  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN.                              361.000        LFT 
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          CALL ORDER   : 590                                              CONTRACT ID  : RS-29844-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HMA OVERLAY 
 
   1  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          27.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                    20.000        MOS 
   6  105-09199           FIELD OFFICE INTERNET SERVICE                                             10.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-02278           CURB, CONCRETE, REMOVE                                                29,141.000        LFT 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                             3,474.000        SYS 
  15  203-02070           BORROW                                                                 1,200.000        CYS 
  16  304-07491           HMA PATCHING, TYPE C                                                   4,000.000        TON 
  17  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           99,700.000        SYS 
  18  306-08037           MILLING, ASPHALT, 3 IN.                                               47,600.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                    4,400.000        SYS 
  20  306-08432           MILLING, APPROACH                                                     19,500.000        SYS 
  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     14,400.000        TON 
  22  401-09052           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm-PWL                           13,500.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                     70.000        TON 
  24  604-06070           SIDEWALK, CONCRETE                                                     2,000.000        SYS 
  25  604-07894           CURB RAMP, CONCRETE, A                                                   238.000        SYS 
  26  604-07896           CURB RAMP, CONCRETE, B                                                   427.000        SYS 
  27  604-07897           CURB RAMP, CONCRETE, C                                                    35.000        SYS 
  28  604-07899           CURB RAMP, CONCRETE, E                                                   193.000        SYS 
  29  604-07900           CURB RAMP, CONCRETE, F                                                    43.000        SYS 
  30  604-07901           CURB RAMP, CONCRETE, G                                                   397.000        SYS 
  31  604-07902           CURB RAMP, CONCRETE, H                                                    60.000        SYS 
  32  604-07903           CURB RAMP, CONCRETE, K                                                    45.000        SYS 
  33  605-06120           CURB, CONCRETE                                                        29,441.000        LFT 
  34  610-07488           HMA FOR APPROACHES, TYPE C                                             7,000.000        TON 
  35  621-06574           SODDING                                                               10,230.000        SYS 
  36  720-44000           CASTING, ADJUST TO GRADE                                                 211.000        EACH 
  37  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  38  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,800.000        LFT 
  39  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,900.000        LFT 
  40  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 
  41  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  43  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  16,080.000        LFT 
  44  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    4,020.000        LFT 
  45  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  66.000        EACH 
  46  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.              2,820.000        LFT 
  47  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              7,392.000        LFT 
  48  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,200.000        LFT 
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          CALL ORDER   : 590                                              CONTRACT ID  : RS-29844-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HMA OVERLAY 
 
  49  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,720.000        LFT 
  50  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             43,666.000        LFT 
  51  808-75256           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             400.000        LFT 
  52  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                     1,000.000        LFT 
  53  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    728.000        LFT 
  54  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 17.000        EACH 
  55  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      9.000        EACH 
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          CALL ORDER   : 600                                              CONTRACT ID  : RS-30417-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            3.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     3.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              3.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  207-08264           SUBGRADE TREATMENT, TYPE II                                              180.000        SYS 
  15  303-07449           COMPACTED AGGREGATE, NO. 73                                              415.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                     200.000        TON 
  17  304-07494           WIDENING WITH HMA, TYPE C                                                114.000        TON 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              747.000        SYS 
  19  306-08042           MILLING, SCARIFICATION/PROFILE                                        13,300.000        SYS 
  20  306-08043           MILLING, TRANSITION                                                    1,134.000        SYS 
  21  306-08432           MILLING, APPROACH                                                      4,836.000        SYS 
  22  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,354.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                      4.500        TON 
  24  605-06120           CURB, CONCRETE                                                            10.000        LFT 
  25  610-07488           HMA FOR APPROACHES, TYPE C                                               400.000        TON 
  26  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            15.000        TON 
  27  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  28  612-60410           DRILLED HOLE FOR UNDERSEAL                                               240.000        EACH 
  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  30  621-06574           SODDING                                                                  350.000        SYS 
  31  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  32  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  33  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  34  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        515.000        LFT 
  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             515.000        LFT 
  36  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   2.000        EACH 
  39  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     980.000        LFT 
  40  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      200.000        LFT 
  41  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               9,504.000        LFT 
  42  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 410.000        LFT 
  43  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,050.000        LFT 
  44  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,378.000        LFT 
  45  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    137.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                           18.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          54.000        MOS 
   6  105-08523           RADIO SERVICE                                                             27.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    18.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                             18.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  14  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  15  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  18  202-02241           GUARDRAIL, REMOVE                                                        480.000        LFT 
  19  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  20  203-02000           EXCAVATION, COMMON                                                     1,765.000        CYS 
  21  203-02070           BORROW                                                                 5,164.000        CYS 
  22  203-51223           EXCAVATION, WATERWAY                                                     159.000        CYS 
  23  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    222.100        TON 
  24  205-06936           TEMPORARY SEDIMENT TRAP                                                  123.300        TON 
  25  207-08264           SUBGRADE TREATMENT, TYPE II                                            7,685.000        SYS 
  26  211-02060           B BORROW FOR STRUCTURE BACKFILL                                           13.300        CYS 
  27  213-52830           FLOWABLE MORTAR                                                            6.720        CYS 
  28  302-07455           DENSE GRADED SUBBASE                                                      39.000        CYS 
  29  303-52308           COMPACTED AGGREGATE, O, 53                                               838.400        TON 
  30  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              474.000        SYS 
  31  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  32  402-07433           HMA SURFACE, TYPE B                                                      794.000        TON 
  33  402-07438           HMA INTERMEDIATE, TYPE B                                                 739.600        TON 
  34  402-07441           HMA BASE, TYPE B                                                       2,316.800        TON 
  35  402-07453           HMA FOR TEMPORARY PAVEMENT                                                20.000        TON 
  36  404-05511           SEAL COAT, 2                                                           1,808.000        SYS 
  37  406-05520           ASPHALT FOR TACK COAT                                                      2.690        TON 
  38  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  39  601-01848           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5                               1.000        EACH 
  40  601-05585           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8                               1.000        EACH 
  41  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  42  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,093.750        LFT 
  43  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  44  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               223.000        SYS 
  45  610-07486           HMA FOR APPROACHES, TYPE A                                                41.700        TON 
  46  615-06490           RIGHT OF WAY MARKER                                                        4.000        EACH 
  47  615-06505           MONUMENT, B                                                                6.000        EACH 
  48  615-06510           MONUMENT, C                                                                2.000        EACH 
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  49  616-02320           GEOTEXTILES                                                            1,294.000        SYS 
  50  616-06405           RIPRAP, REVETMENT                                                        957.000        TON 
  51  621-06545           FERTILIZER                                                                 1.000        TON 
  52  621-06553           SEED MIXTURE, R                                                          323.000        LBS 
  53  621-06565           MULCHING MATERIAL                                                          5.000        TON 
  54  621-06567           WATER                                                                     84.000        kGAL 
  55  621-06574           SODDING                                                                2,132.000        SYS 
  56  621-06575           SODDING, NURSERY                                                      20,996.000        SYS 
  57  621-91859           SEED MIXTURE, LEGUME                                                     465.000        LBS 
  58  622-04648           TREE GRATE                                                                 5.000        EACH 
  59  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 11.000        EACH 
  60  622-91786           SEEDLING                                                               1,000.000        EACH 
  61  701-51195           PILE, STEEL H, HP 12 X 53                                              1,149.500        LFT 
  62  701-91792           PILE TIP, STEEL H                                                         22.000        EACH 
  63  701-97874           PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 X 53                   150.000        LFT 
  64  702-04433           FLOOR DRAIN, PVC, 6 IN.                                                   20.000        EACH 
  65  703-51030           REINFORCING STEEL                                                     16,780.000        LBS 
  66  703-51032           REINFORCING STEEL, EPOXY COATED                                       32,530.000        LBS 
  67  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              170.000        CYS 
  68  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  69  706-51025           CONCRETE, C, RAILING                                                     155.200        LFT 
  70  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  71  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            35.000        LFT 
  72  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                           140.000        LFT 
  73  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  74  715-46010           PIPE END SECTION, 18 IN.                                                   6.000        EACH 
  75  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  76  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  77  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     10,700.000        LFT 
  78  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  79  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  81  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
  82  801-07117           TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY                            2.000        EACH 
  83  801-07118           BARRICADE, III-A                                                         100.000        LFT 
  84  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            2,050.000        LFT 
  85  808-06368           TRANSVERSE MARKING, REMOVE                                                24.000        LFT 
  86  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,500.000        LFT 
  87  808-06716           LINE, REMOVE                                                           1,000.000        LFT 
  88  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,500.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07038           FIELD OFFICE, A                                                            8.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   6  105-08523           RADIO SERVICE                                                              8.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                     8.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
  10  109-04630           COST REDUCTION INCENTIVE                                              LUMP              LUMP 
  11  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  12  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  13  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  14  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  15  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  16  109-09272           REDESIGN ENGINEERING, CRI PROPOSAL NO.                                LUMP              LUMP 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  19  202-02240           PAVEMENT REMOVAL                                                       3,190.000        m2 
  20  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  21  203-02000           EXCAVATION, COMMON                                                     9,335.000        m3 
  22  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    138.000        Mg 
  23  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  24  205-06936           TEMPORARY SEDIMENT TRAP                                                   83.000        Mg 
  25  205-06937           TEMPORARY SILT FENCE                                                     647.000        m 
  26  207-08264           SUBGRADE TREATMENT, TYPE II                                            6,820.000        m2 
  27  211-07454           STRUCTURE BACKFILL                                                       165.000        m3 
  28  213-08058           FLOWABLE BACKFILL                                                        858.000        m3 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,351.000        Mg 
  30  306-08036           MILLING, ASPHALT, 50 mm                                                1,320.000        m2 
  31  306-08043           MILLING, TRANSITION                                                      360.000        m2 
  32  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  33  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        630.000        Mg 
  34  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,487.000        Mg 
  35  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        2,578.000        Mg 
  36  404-05511           SEAL COAT, 2                                                             682.000        m2 
  37  406-05520           ASPHALT FOR TACK COAT                                                      5.500        Mg 
  38  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 
  39  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  40  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       251.460        m 
  41  610-07486           HMA FOR APPROACHES, TYPE A                                               209.000        Mg 
  42  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 
  43  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  44  615-06490           RIGHT OF WAY MARKER                                                       21.000        EACH 
  45  615-06505           MONUMENT, B                                                               12.000        EACH 
  46  616-02320           GEOTEXTILES                                                            1,609.000        m2 
  47  616-05688           RIPRAP, CLASS 1                                                          407.000        Mg 
  48  616-06405           RIPRAP, REVETMENT                                                        159.000        Mg 
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  49  616-06451           RIPRAP, UNIFORM                                                          244.000        Mg 
  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  51  621-06545           FERTILIZER                                                                 1.400        Mg 
  52  621-06553           SEED MIXTURE, R                                                          292.000        kg 
  53  621-06557           SEED MIXTURE, T                                                          272.000        kg 
  54  621-06565           MULCHING MATERIAL                                                          6.900        Mg 
  55  621-06567           WATER                                                                     21.000        kL 
  56  621-06574           SODDING                                                                1,161.000        m2 
  57  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                            30.000        m 
  58  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                            50.000        m 
  59  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                             0.500        m 
  60  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                            39.500        m 
  61  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    10.000        Mg 
  62  715-46005           PIPE END SECTION, 375 mm                                                   8.000        EACH 
  63  715-46020           PIPE END SECTION, 600 mm                                                   4.000        EACH 
  64  715-46040           PIPE END SECTION, 900 mm                                                   2.000        EACH 
  65  720-45275           PIPE CATCH BASIN, 600 mm                                                   1.000        EACH 
  66  723-06920           STRUCTURE, PRECAST THREE-SIDED, 8530 mm X 3400 mm                         24.400        m 
  67  723-08608           WINGWALL                                                                  66.500        m2 
  68  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  69  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
  70  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               9.000        EACH 
  71  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  72  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  74  801-07118           BARRICADE, III-A                                                          32.400        m 
  75  801-07119           BARRICADE, III-B                                                          14.400        m 
  76  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              17.500        m 
  77  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        2.800        m2 
  78  808-06712           LINE, PAINT, BROKEN, YELLOW, 100 mm                                      207.000        m 
  79  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                      1,750.000        m 
  80  808-06714           LINE, PAINT, SOLID, YELLOW, 100 mm                                       536.000        m 
  81  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 600 mm                             13.000        m 
  82  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               71.000        EACH 
  83  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       71.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           14.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          42.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    28.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             14.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-02240           PAVEMENT REMOVAL                                                       2,010.000        SYS 
  17  202-02273           CENTER CURB, CONCRETE, REMOVE                                          1,328.000        SYS 
  18  202-02278           CURB, CONCRETE, REMOVE                                                   354.000        LFT 
  19  202-02279           CURB AND GUTTER, REMOVE                                                  120.000        LFT 
  20  202-05545           REGULATED MATERIALS, DISPOSE, C                                          200.000        CYS 
  21  202-05550           REGULATED MATERIALS, REMOVE, C                                           200.000        CYS 
  22  202-05555           REGULATED MATERIALS, TRANSPORT, C                                        200.000        CYS 
  23  202-07603           TESTING FOR WASTE, C                                                       4.000        EACH 
  24  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  25  202-52710           SIDEWALK, CONCRETE, REMOVE                                               350.000        SYS 
  26  203-02000           EXCAVATION, COMMON                                                       480.000        CYS 
  27  205-06937           TEMPORARY SILT FENCE                                                     118.000        LFT 
  28  207-08268           SUBGRADE TREATMENT, TYPE IV                                              977.000        SYS 
  29  211-07454           STRUCTURE BACKFILL                                                       540.000        CYS 
  30  213-08058           FLOWABLE BACKFILL                                                        513.000        CYS 
  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        613.000        TON 
  32  303-04489           COMPACTED CRUSHED AGGREGATE, 8                                           334.000        TON 
  33  304-07783           HMA PATCHING, TYPE D                                                     250.000        TON 
  34  306-08036           MILLING, ASPHALT, 2 IN.                                               65,115.000        SYS 
  35  306-08432           MILLING, APPROACH                                                      2,500.000        SYS 
  36  401-07353           QC/QA-HMA, 4, 76, SURFACE, 12.5 mm                                     7,163.000        TON 
  37  402-07453           HMA FOR TEMPORARY PAVEMENT                                               511.000        TON 
  38  402-07784           HMA SURFACE, TYPE D                                                       28.000        TON 
  39  402-07785           HMA INTERMEDIATE, TYPE D                                                 123.000        TON 
  40  402-07786           HMA BASE, TYPE D                                                         558.000        TON 
  41  406-05520           ASPHALT FOR TACK COAT                                                     17.600        TON 
  42  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 
  43  601-06224           IMPACT ATTENUATOR, CR, W1, TL-2                                            2.000        EACH 
  44  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  45  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    37.500        LFT 
  46  602-06729           BARRIER DELINEATOR                                                         2.000        EACH 
  47  603-06045           FENCE, CHAIN LINK, 48 IN.                                                 20.000        LFT 
  48  604-06070           SIDEWALK, CONCRETE                                                       415.000        SYS 
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  49  604-07894           CURB RAMP, CONCRETE, A                                                     7.000        SYS 
  50  604-07896           CURB RAMP, CONCRETE, B                                                    16.400        SYS 
  51  604-07902           CURB RAMP, CONCRETE, H                                                    14.800        SYS 
  52  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                136.000        SYS 
  53  605-06150           CURB AND GUTTER, C, CONCRETE                                             120.000        LFT 
  54  605-06150           CURB AND GUTTER, C, CONCRETE                                             354.000        LFT 
  55  605-06250           CENTER CURB, C, CONCRETE                                               1,328.000        SYS 
  56  605-95933           CURB PAINTING, YELLOW                                                 13,000.000        LFT 
  57  610-07788           HMA FOR APPROACHES, TYPE D                                               276.000        TON 
  58  616-02320           GEOTEXTILES                                                              298.000        SYS 
  59  616-06405           RIPRAP, REVETMENT                                                        170.000        TON 
  60  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  61  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                     200.000        SYS 
  62  621-06560           MULCHED SEEDING, U                                                       200.000        SYS 
  63  621-06567           WATER                                                                      0.400        kGAL 
  64  621-06574           SODDING                                                                  285.000        SYS 
  65  621-06575           SODDING, NURSERY                                                          91.000        SYS 
  66  701-98647           PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN.                 1,472.000        LFT 
  67  702-51015           CONCRETE, B, FOOTINGS                                                      7.000        CYS 
  68  703-51030           REINFORCING STEEL                                                        164.000        LBS 
  69  703-51032           REINFORCING STEEL, EPOXY COATED                                        3,974.000        LBS 
  70  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    4.000        EACH 
  71  706-51025           CONCRETE, C, RAILING                                                      40.000        LFT 
  72  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  73  715-05415           PIPE, SANITARY SEWER, 24 IN.                                             369.000        LFT 
  74  715-98165           WATER MAIN, 12 IN.                                                       645.000        LFT 
  75  716-98960           CASING, STEEL                                                             60.000        LFT 
  76  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 
  77  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    3.000        EACH 
  78  723-06660           WINGWALL                                                                  80.400        SYS 
  79  723-06927           STRUCTURE, PRECAST THREE-SIDED,                                          116.830        LFT 
  80  732-04836           GATE VALVE                                                                10.000        EACH 
  81  732-04995           LINE STOP                                                                  8.000        EACH 
  82  732-07264           FITTINGS                                                               4,758.000        LBS 
  83  801-01505           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY)                           5.000        EACH 
  84  801-01506           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (RXR)                            3.000        EACH 
  85  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  86  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  87  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,738.000        LFT 
  88  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          18,988.000        LFT 
  89  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                              50.000        LFT 
  90  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        2.000        EACH 
  91  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                 1.000        EACH 
  92  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 
  93  801-06649           TEMPORARY RAISED PAVEMENT MARKER, 1                                      225.000        EACH 
  94  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 
  95  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  96  801-07118           BARRICADE, III-A                                                          36.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 102 
 
          CALL ORDER   : 644                                              CONTRACT ID  : B -28704-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  97  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        462.500        LFT 
  98  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              10.000        LFT 
  99  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                      3.100        SFT 
 100  803-94494           SIGN STRUCTURE, OVERHEAD, RELOCATE                                         1.000        EACH 
 101  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   5,783.000        LFT 
 102  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,779.000        LFT 
 103  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              6,550.000        LFT 
 104  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,719.000        LFT 
 105  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               1,360.000        LFT 
 106  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                160.000        LFT 
 107  808-06716           LINE, REMOVE                                                             860.000        LFT 
 108  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             13,090.000        LFT 
 109  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    350.000        LFT 
 110  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 15.000        EACH 
 111  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              499.000        EACH 
 112  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      499.000        EACH 
 113  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                450.000        LFT 
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          CALL ORDER   : 650                                              CONTRACT ID  : B -29064-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION AND WIDENING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    10.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             20.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                         368.000        SYS 
  15  202-02241           GUARDRAIL, REMOVE                                                        504.000        LFT 
  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  17  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           4.000        EACH 
  18  203-02000           EXCAVATION, COMMON                                                       738.000        CYS 
  19  203-02070           BORROW                                                                   326.000        CYS 
  20  205-06937           TEMPORARY SILT FENCE                                                   1,517.000        LFT 
  21  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      38.000        CYS 
  22  206-51235           COFFERDAM                                                             LUMP              LUMP 
  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           30.400        CYS 
  24  302-06464           SUBBASE FOR PCCP                                                          30.000        CYS 
  25  302-07455           DENSE GRADED SUBBASE                                                     101.000        CYS 
  26  303-01180           COMPACTED AGGREGATE, NO. 53                                               15.500        TON 
  27  303-07449           COMPACTED AGGREGATE, NO. 73                                               18.000        TON 
  28  306-08043           MILLING, TRANSITION                                                      667.000        SYS 
  29  402-07434           HMA SURFACE, TYPE C                                                      151.100        TON 
  30  402-07439           HMA INTERMEDIATE, TYPE C                                                 251.800        TON 
  31  402-07442           HMA BASE, TYPE C                                                       1,057.600        TON 
  32  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             120.000        TON 
  33  406-05521           ASPHALT FOR TACK COAT                                                  7,325.000        SYS 
  34  502-06329           PCCP, 12 IN.                                                             172.000        SYS 
  35  503-05310           TERMINAL JOINT                                                            48.000        LFT 
  36  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 
  37  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  38  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  39  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   450.000        LFT 
  40  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               605.400        SYS 
  41  616-02320           GEOTEXTILES                                                              320.000        SYS 
  42  616-06405           RIPRAP, REVETMENT                                                        107.000        TON 
  43  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  44  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  45  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  47  621-02770           EROSION CONTROL BLANKET                                                  698.000        SYS 
  48  621-06559           MULCHED SEEDING, R                                                       698.000        SYS 
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          CALL ORDER   : 650                                              CONTRACT ID  : B -29064-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION AND WIDENING 
 
  49  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN.                   120.000        LFT 
  50  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN.                   456.000        LFT 
  51  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 36.600        CYS 
  52  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  768.000        LBS 
  53  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           240.000        EACH 
  54  702-51864           FIELD DRILLED HOLE                                                       952.000        EACH 
  55  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 57.500        CYS 
  56  703-06028           REINFORCING BARS                                                       6,285.000        LBS 
  57  703-06029           REINFORCING BARS, EPOXY COATED                                       102,761.000        LBS 
  58  703-97703           THREADED BAR SPLICE, EPOXY COATED                                      1,474.000        EACH 
  59  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              362.300        CYS 
  60  706-06347           RAILING, CF-1                                                            488.000        LFT 
  61  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  62  711-04121           ANCHOR BOLT, AB1                                                         144.000        EACH 
  63  711-04297           STRUCTURAL STEEL, FIELD CUT                                              583.000        SQIN 
  64  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  65  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  66  711-96526           FIELD WELDED STUD, 0.875 IN. DIA.                                      3,690.000        EACH 
  67  713-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 
  68  715-91361           PIPE, PVC, 6 IN.                                                           9.000        LFT 
  69  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           177.200        LFT 
  70  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             16.000        EACH 
  71  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                              8.000        EACH 
  72  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             36.000        EACH 
  73  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  74  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          13,712.000        LFT 
  75  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 
  76  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  77  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  78  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  79  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        266.000        LFT 
  80  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              660.000        LFT 
  81  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       1,952.000        LFT 
  82  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                       244.000        LFT 
  83  808-06716           LINE, REMOVE                                                           2,302.000        LFT 
  84  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               14.000        EACH 
  85  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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          CALL ORDER   : 660                                              CONTRACT ID  : B -29108-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    18.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02928           CATCH BASIN, REMOVE                                                        1.000        EACH 
  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                                92.000        SYS 
  16  203-02000           EXCAVATION, COMMON                                                     1,695.000        CYS 
  17  203-02070           BORROW                                                                    80.000        CYS 
  18  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          20.000        LFT 
  19  205-06933           TEMPORARY DITCH INLET PROTECTION                                           5.000        EACH 
  20  205-06937           TEMPORARY SILT FENCE                                                   2,390.000        LFT 
  21  207-08262           SUBGRADE TREATMENT, TYPE I                                             3,565.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            287.000        SYS 
  23  211-02050           B BORROW                                                               3,940.000        CYS 
  24  211-07454           STRUCTURE BACKFILL                                                     6,232.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        318.000        TON 
  26  302-07455           DENSE GRADED SUBBASE                                                      37.000        CYS 
  27  304-07493           WIDENING WITH HMA, TYPE B                                                 11.000        TON 
  28  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,481.000        SYS 
  29  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  30  402-07433           HMA SURFACE, TYPE B                                                      333.000        TON 
  31  402-07438           HMA INTERMEDIATE, TYPE B                                                 503.000        TON 
  32  402-07441           HMA BASE, TYPE B                                                       1,173.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  34  503-05240           D-1 CONTRACTION JOINT                                                    323.000        LFT 
  35  601-05999           CURVED TERMINAL END                                                        4.000        EACH 
  36  601-07009           IMPACT ATTENUATOR, LS, W1, TL-1                                            4.000        EACH 
  37  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    75.000        LFT 
  38  604-07900           CURB RAMP, CONCRETE, F                                                    42.000        SYS 
  39  604-07902           CURB RAMP, CONCRETE, H                                                    24.000        SYS 
  40  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                518.000        SYS 
  41  605-06150           CURB AND GUTTER, C, CONCRETE                                           1,620.000        LFT 
  42  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               218.000        SYS 
  43  610-07487           HMA FOR APPROACHES, TYPE B                                               139.000        TON 
  44  610-08446           PCCP FOR APPROACHES, 6 IN.                                               110.000        SYS 
  45  610-09108           PCCP FOR APPROACHES, 9 IN.                                               177.000        SYS 
  46  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  47  615-06490           RIGHT OF WAY MARKER                                                       14.000        EACH 
  48  615-06505           MONUMENT, B                                                                4.000        EACH 
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          CALL ORDER   : 660                                              CONTRACT ID  : B -29108-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  49  616-02320           GEOTEXTILES                                                              100.000        SYS 
  50  616-06405           RIPRAP, REVETMENT                                                         30.000        TON 
  51  621-06567           WATER                                                                      7.000        kGAL 
  52  621-06575           SODDING, NURSERY                                                       1,762.000        SYS 
  53  701-51195           PILE, STEEL H, HP 12 X 53                                                980.000        LFT 
  54  701-91792           PILE TIP, STEEL H                                                         14.000        EACH 
  55  703-51032           REINFORCING STEEL, EPOXY COATED                                       63,762.000        LBS 
  56  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              183.000        CYS 
  57  706-06349           RAILING, TX                                                            1,077.000        LFT 
  58  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN.                                  700.000        SYS 
  59  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  60  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  61  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                             40.000        LFT 
  62  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           126.000        LFT 
  63  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           399.000        LFT 
  64  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           478.000        LFT 
  65  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    18.000        TON 
  66  715-46005           PIPE END SECTION, 15 IN.                                                   1.000        EACH 
  67  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  68  720-44296           CAP INLET                                                                  4.000        EACH 
  69  720-45045           INLET, J10                                                                 6.000        EACH 
  70  720-45055           INLET, M10                                                                 2.000        EACH 
  71  720-45155           INLET, M10, MODIFIED                                                       1.000        EACH 
  72  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
  73  720-45510           MANHOLE, C4, MODIFIED                                                      1.000        EACH 
  74  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                           11.000        LFT 
  75  720-94157           MANHOLE, C                                                                 3.000        EACH 
  76  720-97896           INLET, A4                                                                  1.000        EACH 
  77  720-98625           MANHOLE, C4, DROP                                                          1.000        EACH 
  78  728-98377           MASONRY COATING                                                       LUMP              LUMP 
  79  731-93945           FACE PANELS, CONCRETE                                                 14,805.000        SFT 
  80  731-93946           WALL ERECTION                                                         14,805.000        SFT 
  81  731-93947           LEVELING PAD, CONCRETE                                                 1,040.000        LFT 
  82  732-07653           COARSE AGGREGATE, NO. 8                                                  294.000        TON 
  83  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  84  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  85  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              35.000        EACH 
  86  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  87  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  88  801-07118           BARRICADE, III-A                                                          90.000        LFT 
  89  801-07119           BARRICADE, III-B                                                          85.000        LFT 
  90  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             113.000        LFT 
  91  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         12.000        EACH 
  92  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     80.000        SFT 
  93  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 543.000        LFT 
  94  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,336.000        LFT 
  95  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     49.000        LFT 
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          CALL ORDER   : 670                                              CONTRACT ID  : B -29171-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  105-07039           FIELD OFFICE, B                                                            5.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                    10.000        MOS 
   6  105-09199           FIELD OFFICE INTERNET SERVICE                                              5.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  17  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  18  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  19  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  20  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  21  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  22  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  23  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  24  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  25  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  26  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  27  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  28  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  29  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  30  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  31  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  32  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  33  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  34  801-06198           PATROLLER                                                                120.000        DAY 
  35  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN.                          92,800.000        LFT 
  36  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                           5,800.000        LFT 
  37  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  38  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  43  801-07215           TEMPORARY CHANGEABLE MESSAGE SIGN                                        240.000        DAY 
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          CALL ORDER   : 680                                              CONTRACT ID  : B -29251-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   8  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
   9  203-02000           EXCAVATION, COMMON                                                       231.000        CYS 
  10  203-51223           EXCAVATION, WATERWAY                                                      20.000        CYS 
  11  206-51220           EXCAVATION, WET                                                           55.000        CYS 
  12  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            164.000        SYS 
  13  211-07454           STRUCTURE BACKFILL                                                        32.000        CYS 
  14  213-08058           FLOWABLE BACKFILL                                                         58.000        CYS 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         95.000        TON 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              244.000        SYS 
  17  402-07432           HMA SURFACE, TYPE A                                                       32.000        TON 
  18  402-07435           HMA INTERMEDIATE, TYPE A                                                  19.000        TON 
  19  406-05521           ASPHALT FOR TACK COAT                                                    668.000        SYS 
  20  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  21  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              151.000        SYS 
  22  610-07486           HMA FOR APPROACHES, TYPE A                                                17.000        TON 
  23  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            2.000        EACH 
  24  616-02320           GEOTEXTILES                                                              111.000        SYS 
  25  616-06405           RIPRAP, REVETMENT                                                         58.000        TON 
  26  621-06575           SODDING, NURSERY                                                         439.000        SYS 
  27  701-98647           PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN.                   550.000        LFT 
  28  703-06028           REINFORCING BARS                                                       2,810.000        LBS 
  29  703-06029           REINFORCING BARS, EPOXY COATED                                        17,701.000        LBS 
  30  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               77.200        CYS 
  31  706-09218           RAILING, STEEL, TYPE T-101                                                50.000        LFT 
  32  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  33  715-03321           SAFETY METAL END SECTION, 6:1, 12 IN.                                      2.000        EACH 
  34  715-41045           PIPE, REINFORCED CONCRETE, 12 IN.                                        112.000        LFT 
  35  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
  36  801-03290           CONSTRUCTION SIGN, C                                                     200.000        EACH 
  37  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  38  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 
  39  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  801-07118           BARRICADE, III-A                                                          40.000        LFT 
  42  801-07119           BARRICADE, III-B                                                          40.000        LFT 
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          CALL ORDER   : 690                                              CONTRACT ID  : B -29349-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            7.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          14.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     7.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              7.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-06587           CLEARING AND GRUBBING                                                      0.300        ACRE 
  14  601-04162           GUARDRAIL, W THRIE BEAM TRANSITION SECTION                                 4.000        EACH 
  15  601-06035           GUARDRAIL, RESET                                                           3.000        LFT 
  16  601-06035           GUARDRAIL, RESET                                                         700.000        LFT 
  17  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 
  18  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  19  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  20  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  21  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  22  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  23  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 
  24  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              27.000        EACH 
  25  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  28  801-07119           BARRICADE, III-B                                                          72.000        LFT 
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          CALL ORDER   : 700                                              CONTRACT ID  : B -29607-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    18.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         655.000        SYS 
  13  202-02241           GUARDRAIL, REMOVE                                                        836.000        LFT 
  14  202-02279           CURB AND GUTTER, REMOVE                                                1,732.000        LFT 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  203-08607           LINEAR GRADING                                                           702.000        LFT 
  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            525.000        SYS 
  18  213-04324           FLOWABLE FILL                                                             25.500        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        139.000        TON 
  20  302-07455           DENSE GRADED SUBBASE                                                      26.400        CYS 
  21  304-07491           HMA PATCHING, TYPE C                                                     278.000        TON 
  22  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              799.000        SYS 
  23  306-08043           MILLING, TRANSITION                                                      433.000        SYS 
  24  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             330.000        TON 
  25  402-07453           HMA FOR TEMPORARY PAVEMENT                                               400.000        TON 
  26  406-05521           ASPHALT FOR TACK COAT                                                  2,725.000        SYS 
  27  503-05310           TERMINAL JOINT                                                            48.000        LFT 
  28  506-06333           PCCP PATCHING, FULL DEPTH                                                 22.200        SYS 
  29  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              2.000        EACH 
  30  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  31  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 
  32  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   262.500        LFT 
  33  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                     137.500        LFT 
  34  601-99132           GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING                              1.000        EACH 
  35  605-06140           CURB AND GUTTER, CONCRETE                                              1,764.000        LFT 
  36  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               216.200        SYS 
  37  617-08121           EXPANSION JOINT                                                           30.000        LFT 
  38  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  39  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  40  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  41  621-06567           WATER                                                                      4.700        kGAL 
  42  621-06575           SODDING, NURSERY                                                       1,282.000        SYS 
  43  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  7.900        CYS 
  44  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                4,608.000        LBS 
  45  703-51032           REINFORCING STEEL, EPOXY COATED                                      128,078.000        LBS 
  46  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              451.300        CYS 
  47  706-06339           RAILING, PF-1                                                          1,113.500        LFT 
  48  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 
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          CALL ORDER   : 700                                              CONTRACT ID  : B -29607-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 
 
  49  706-51020           CONCRETE, C, RAILING                                                      67.600        CYS 
  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  51  711-04702           PEEN WELD                                                                224.000        IN 
  52  711-51035           STRUCTURAL STEEL                                                      30,819.000        LBS 
  53  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  54  711-51864           DRILLED HOLE                                                              84.000        EACH 
  55  711-51866           RIVET, REMOVE                                                          2,714.000        EACH 
  56  711-93035           JACKING AND SUPPORTING STRUCTURAL STEEL                               LUMP              LUMP 
  57  711-95290           FIELD WELDING                                                          1,624.000        LFT 
  58  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            40.000        LFT 
  59  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                             5.000        LFT 
  60  715-91361           PIPE, PVC, 6 IN.                                                          72.000        LFT 
  61  720-45045           INLET, J10                                                                 6.000        EACH 
  62  720-45055           INLET, M10                                                                 1.000        EACH 
  63  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           128.000        LFT 
  64  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  65  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  66  801-03291           CONSTRUCTION SIGN, D                                                       3.000        EACH 
  67  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 
  68  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,395.000        LFT 
  69  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          11,585.000        LFT 
  70  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              15.000        EACH 
  71  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  72  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 
  73  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 
  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  75  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                       14.250        EACH 
  76  801-07118           BARRICADE, III-A                                                         216.000        LFT 
  77  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              150.000        LFT 
  78  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  79  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  80  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                        151.000        LFT 
  81  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         604.000        LFT 
  82  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        604.000        LFT 
  83  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                276.000        LFT 
  84  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 662.000        LFT 
  85  808-06716           LINE, REMOVE                                                             170.000        LFT 
  86  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,114.000        LFT 
  87  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                9.000        EACH 
  88  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        9.000        EACH 
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          CALL ORDER   : 720                                              CONTRACT ID  : M -29816-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-01405           CONTAMINATED SOIL, REMOVE AND DISPOSE                                      2.000        CYS 
  15  202-03496           TESTING OR SAMPLING FOR HAZARDOUS WASTES, HAZARDOUS                       24.000        EACH 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         50.000        TON 
  17  304-07490           HMA PATCHING, TYPE B                                                     310.000        TON 
  18  304-07490           HMA PATCHING, TYPE B                                                     200.000        TON 
  19  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           30,400.000        SYS 
  20  306-08432           MILLING, APPROACH                                                      2,624.000        SYS 
  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,400.000        TON 
  22  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             115.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
  24  604-07894           CURB RAMP, CONCRETE, A                                                   140.000        SYS 
  25  604-07896           CURB RAMP, CONCRETE, B                                                    42.800        SYS 
  26  604-07897           CURB RAMP, CONCRETE, C                                                    81.000        SYS 
  27  604-07900           CURB RAMP, CONCRETE, F                                                    43.200        SYS 
  28  604-07902           CURB RAMP, CONCRETE, H                                                    19.000        SYS 
  29  604-07903           CURB RAMP, CONCRETE, K                                                    27.000        SYS 
  30  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 10.000        SYS 
  31  605-06120           CURB, CONCRETE                                                            66.000        LFT 
  32  610-07487           HMA FOR APPROACHES, TYPE B                                               212.000        TON 
  33  621-06575           SODDING, NURSERY                                                         300.000        SYS 
  34  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  35  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    5.000        EACH 
  36  720-44070           CASTING, 13, FURNISH AND ADJUST TO GRADE                                   3.000        EACH 
  37  720-90105           INLET, REPAIR                                                              1.000        EACH 
  38  801-03290           CONSTRUCTION SIGN, C                                                      28.000        EACH 
  39  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,200.000        LFT 
  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,200.000        LFT 
  41  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  43  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  44  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         285.000        LFT 
  45  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      7,544.000        LFT 
  46  808-07845           TRANSVERSE MARKINGS                                                       27.000        EACH 
  47  808-08258           TRANSVERSE MARKINGS                                                    2,400.000        LFT 
  48  808-74815           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 12 IN.             1,500.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 113 
 
          CALL ORDER   : 720                                              CONTRACT ID  : M -29816-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT 
 
  49  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    260.000        LFT 
  50  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  51  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 
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          CALL ORDER   : 730                                              CONTRACT ID  : M -30018-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PAVEMENT, OTHER 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            1.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     1.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              1.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  304-07490           HMA PATCHING, TYPE B                                                     352.000        TON 
  11  306-08043           MILLING, TRANSITION                                                      762.000        SYS 
  12  411-08438           MICRO-SURFACING, WARRANTED                                             9,929.000        SYS 
  13  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  14  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  16  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 360.000        LFT 
  17  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,826.000        LFT 
  18  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     96.000        LFT 
  19  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                742.000        LFT 
  20  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  3.000        EACH 
  21  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       48.000        EACH 
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          CALL ORDER   : 740                                              CONTRACT ID  : M -30019-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09198           LAPTOP COMPUTER SYSTEM                                                     4.000        MOS 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  304-07490           HMA PATCHING, TYPE B                                                      50.000        TON 
   9  411-08438           MICRO-SURFACING, WARRANTED                                             5,464.000        SYS 
  10  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  11  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             115.000        LFT 
  12  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  14  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,290.000        LFT 
  15  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    136.000        LFT 
  16  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                576.000        LFT 
  17  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
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          CALL ORDER   : 750                                              CONTRACT ID  : M -30037-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  304-07783           HMA PATCHING, TYPE D                                                     110.000        TON 
   9  306-08563           MILLING ASPHALT, 1 1/4 IN.                                            36,900.000        SYS 
  10  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                      3,045.000        TON 
  11  406-05520           ASPHALT FOR TACK COAT                                                      9.500        TON 
  12  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            13.500        TON 
  13  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  14  612-60410           DRILLED HOLE FOR UNDERSEAL                                               225.000        EACH 
  15  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  17  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              4,360.000        LFT 
  20  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               8,715.000        LFT 
  21  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              8,715.000        LFT 
  22  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              224.000        EACH 
  23  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      224.000        EACH 
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          CALL ORDER   : 760                                              CONTRACT ID  : M -30070-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CURVE CORRECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            3.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              3.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                               76.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            2,334.000        SYS 
  16  306-08042           MILLING, SCARIFICATION/PROFILE                                           982.000        SYS 
  17  306-08432           MILLING, APPROACH                                                        256.000        SYS 
  18  306-08432           MILLING, APPROACH                                                        223.000        SYS 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  402-07433           HMA SURFACE, TYPE B                                                      193.000        TON 
  21  402-07438           HMA INTERMEDIATE, TYPE B                                                 365.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  23  610-07487           HMA FOR APPROACHES, TYPE B                                                71.000        TON 
  24  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  25  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        112.000        LFT 
  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                              56.000        LFT 
  27  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  29  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       141.000        LFT 
  30  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,237.000        LFT 
  31  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                8.000        EACH 
  32  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        8.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 118 
 
          CALL ORDER   : 770                                              CONTRACT ID  : M -30210-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    WEDGE AND LEVEL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  304-07491           HMA PATCHING, TYPE C                                                     150.000        TON 
   8  306-08043           MILLING, TRANSITION                                                      875.000        SYS 
   9  306-08432           MILLING, APPROACH                                                      1,575.000        SYS 
  10  402-07434           HMA SURFACE, TYPE C                                                      875.000        TON 
  11  402-07439           HMA INTERMEDIATE, TYPE C                                               1,035.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                      5.300        TON 
 
  13  610-07488           HMA FOR APPROACHES, TYPE C                                               140.000        TON 
  14  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  15  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        330.000        LFT 
  16  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             330.000        LFT 
  17  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   2.000        EACH 
  20  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       230.000        LFT 
  21  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,000.000        LFT 
  22  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      5,750.000        LFT 
  23  808-75100           TRANSVERSE MARKINGS, PAINT, CROSSWALK LINE, 6 IN.                        330.000        LFT 
  24  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     48.000        LFT 
  25  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 
  26  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 790                                              CONTRACT ID  : T -29408-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                           12.000        MOS 
   3  105-07577           CELLULAR SERVICE                                                          12.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-04089           SIGN, SHEET, REMOVE                                                       96.000        EACH 
  14  202-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     1.000        EACH 
  15  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                               1,094.000        EACH 
  16  202-74050           SIGN, OVERHEAD, REMOVE                                                    64.000        EACH 
  17  202-96151           TRANSPORTATION OF SALVAGEABLE ITEMS                                   LUMP              LUMP 
  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  20  801-92448           CONSTRUCTION SIGNS, MOBILE                                               240.000        DAY 
  21  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                        10,568.500        LFT 
  22  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                         1,098.500        LFT 
  23  802-05706           SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR BASE                            92.000        LFT 
  24  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                  3,975.440        SFT 
  25  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                  3,273.730        SFT 
  26  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                    282.500        SFT 
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          CALL ORDER   : 800                                              CONTRACT ID  : T -29512-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            4.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     4.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              4.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-01874           SHEET SIGN AND POST, REMOVE                                                2.000        EACH 
  14  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    102.000        SFT 
  18  802-76055           SIGN POST, A                                                             124.000        LFT 
  19  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
  20  805-01842           HANDHOLE, SIGNAL                                                          13.000        EACH 
  21  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         2,272.000        LFT 
  22  805-08464           RADIO, INTERCONNECT                                                        2.000        EACH 
  23  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
  24  805-09089           RADIO, YAGI ANTENNA                                                        3.000        EACH 
  25  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
  26  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      8.000        EACH 
  27  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  28  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  29  805-78467           SIGNAL CABLE, 3C 8GA.                                                     97.000        LFT 
  30  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,489.000        LFT 
  31  805-78485           SIGNAL CABLE, 5C 14GA.                                                   230.000        LFT 
  32  805-78490           SIGNAL CABLE, 7C 14GA.                                                   956.000        LFT 
  33  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       5,281.000        LFT 
  34  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 
  35  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,465.000        LFT 
  36  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  37  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          4.000        EACH 
  38  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   4.000        EACH 
  39  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,678.000        LFT 
  40  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,694.000        LFT 
  41  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    172.000        LFT 
  42  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 12.000        EACH 
  43  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      6.000        EACH 
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          CALL ORDER   : 810                                              CONTRACT ID  : T -29941-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  10  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  12  801-92448           CONSTRUCTION SIGNS, MOBILE                                               540.000        DAY 
  13  808-75994           PRISMATIC REFLECTOR                                                   38,283.000        EACH 
  14  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            3,828.000        EACH 
  15  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    3,828.000        EACH 
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          CALL ORDER   : 820                                              CONTRACT ID  : TM-29939-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  604-07897           CURB RAMP, CONCRETE, C                                                    28.000        SYS 
  11  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  14  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 
  15  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     15.000        SFT 
  16  805-01816           SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT.                            3.000        EACH 
  17  805-01842           HANDHOLE, SIGNAL                                                           4.000        EACH 
  18  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                           425.000        LFT 
  19  805-02072           SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM                                    2.000        EACH 
  20  805-02077           SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM                                    1.000        EACH 
  21  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  8.000        EACH 
  22  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      6.000        EACH 
  23  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     2.000        EACH 
  24  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
  25  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  26  805-78467           SIGNAL CABLE, 3C 8GA.                                                     50.000        LFT 
  27  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,900.000        LFT 
  28  805-78480           SIGNAL CABLE, 3C 14GA.                                                   400.000        LFT 
  29  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,130.000        LFT 
  30  805-78490           SIGNAL CABLE, 7C 14GA.                                                   660.000        LFT 
  31  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,600.000        LFT 
  32  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 
  33  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,400.000        LFT 
  34  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   4.000        EACH 
  35  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                400.000        LFT 
  36  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    120.000        LFT 
  37  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  38  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 
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          CALL ORDER   : 830                                              CONTRACT ID  : TM-30051-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          13.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  105-09198           LAPTOP COMPUTER SYSTEM                                                    13.000        MOS 
   5  105-09291           MOBILE BROADBAND ACCESS                                                   13.000        MOS 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  12  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  14  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  15  808-75994           PRISMATIC REFLECTOR                                                   22,413.000        EACH 
  16  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              400.000        EACH 
  17  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                   16,654.000        EACH 



 
 


